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INVITATION TO TENDER 
 

PROCURING ENTITY: THE KITALE NATIONAL POLYTECHNIC 

CONTRACT NAME AND DESCRIPTION: PROPOSED CONSTRUCTION 

OF A PERIMETER WALL AT THE KITALE NATIONAL POLYTECHNIC 

 

The Kitale National Polytechnic invites sealed tenders for the proposed 

construction of a perimeter wall at the Kitale National Polytechnic. 

1. Tendering will be conducted under open competitive method 
(National) using a standardized tender document. Tendering is open to 
all qualified and interested Tenderers. 

2. Qualified and interested tenderers may obtain further information and 
inspect the Tender Documents at the address given below; 

Procurement Office, Kitale National Polytechnic on Monday to Friday 
from 9:00am to 5:00pm.  

3. A complete set of tender documents may be purchased or obtained by 
interested tenders upon payment of a non- refundable fees of Kes 
1,000 in cash or Banker's Cheque and payable to the The Kitale 
National Polytechnic. Tender documents may be obtained 
electronically from the Polytechnic Website 
www.kitalenationalpolytechnic.ac.ke and the Public Procurement 
Information Portal at www.tenders.go.ke  Tender documents obtained 
electronically will be free of charge. 

4. Tender documents may be viewed and downloaded for free from either 
of the two websites; Polytechnic Website 
www.kitalenationalpolytechnic.ac.ke and the Public Procurement 
Information Portal at www.tenders.go.ke  Tenderers who download 
the tender document must forward their particulars immediately to 
procurementknp@gmail.com and copy to 
kitalenationalpolytechnic@gmail.com to facilitate any further 
clarification or addendum. 

5. Tenders shall be quoted be in Kenya Shillings and shall include all 
taxes. Tenders shall remain valid for (150) days from the date of 
opening of tenders. 

6. All Tenders must be accompanied by a tender security of 2% of the bid 
price. 

7. The Tenderer shall chronologically serialize all pages of the tender documents 
submitted. 

8. Completed tenders must be delivered to the address below on or 

http://www.kitalenationalpolytechnic.ac.ke/
http://www.tenders.go.ke/
http://www.kitalenationalpolytechnic.ac.ke/
http://www.tenders.go.ke/
mailto:procurementknp@gmail.com
mailto:kitalenationalpolytechnic@gmail.com
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before Friday 25th July 2023 at 10:00 a.m. Electronic Tenders will 
not be permitted. 

9. Tenders will be opened immediately after the deadline date and time 
specified above or any dead line date and times specified later. 
Tenders will be publicly opened in the presence of the Tenderers' 
designated representatives who choose to attend at the address 
below. 

10. Late tenders will be rejected. 

11. The addresses referred to above are: 

 

 
A. Address for obtaining further information and for purchasing tender documents 

 
    Supply Chain Manager; 

             Kitale National Polytechnic, 

             Email: procurementknp@gmail.com 

             Phone: 0721379304 

  
Address for Submission of Tenders. 

 
TENDER BOX, ADMINISTRATION BLOCK 

THE KITALE NATIONAL POLYTECHNIC 

B. Address for Opening of Tenders. 

ADMINISTRATION BLOCK BOARDROOM 
 
 

 

ISSUED BY: 
 

THE PRINCIPAL 

THE KITALE NATIONAL POLYTECHNIC 

P.O.BOX 2132-30200, KITALE 

Email: kitalenationalpolytechnic@gmail.com 

Phone: 0721379304 

 

 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
 

 

PART1: TENDERING PROCEDURES 
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SECTION I - INSTRUCTIONS TO TENDERERS  

A.  GENERAL PROVISIONS 

1.0  Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites 
tenders for Works Contract as described in the tender documents. The name, 
identification, and number of lots (contracts) of this Tender Document are specified in 
the TDS. 

1.2 Throughout this tendering document: 
a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, 

fax, including if specified in the TDS, distributed or received through the 
electronic-procurement system used by the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A 

Business Day is any day that is an official working day of the Procuring Entity. It 
excludes official public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public 
Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in 
corruption”. The tender submitted by a person shall include a declaration that the 
person shall not engage in any corrupt or fraudulent practice and a declaration that 
the person or his or her sub-contractors are not debarred from participating in public 
procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 
2010, regarding collusive practices in contracting. Any tenderer found to have 
engaged in collusive conduct shall be disqualified and criminal and/or civil sanctions 
may be imposed. To this effect, Tenders shall be required to complete and sign the 
“Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), 
subcontractors, sub-consultants, service providers, suppliers, and their personnel, to 
permit the Procuring Entity to inspect all accounts, records and other documents 
relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have 
them audited by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process 
require that the firms or their Affiliates competing for a specific assignment do not 
derive a competitive advantage from having provided consulting services related to 
this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all in formation that 
would in that respect give such firm any unfair competitive advantage over competing 
firms. 

3.0 Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or 
institution subject to ITT 3.8, or an individual or any combination of such entities in 
the form of a joint venture (JV) under an existing agree mentor with the intent to 
enter in to such an agreement supported by a letter of intent. In the case of a joint 
venture, all members shall be jointly and severally liable for the execution of the 
entire Contract in accordance with the Contract terms. The JV shall nominate a 
Representative who shall have the authority to conduct all business for and on behalf 
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of any and all the members of the JV during the tendering process and, in the event 
the JV is awarded the Contract, during contract execution. Members of a joint venture 
may not also make an individual tender, be a subcontractor in a separate tender or be 
part of another joint venture for the purposes of the same Tender. The maximum 
number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. 
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be 
eligible to tender or be awarded a contract. Public Officers are also not allowed to 
participate in any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict 

of interest shall be disqualified. A tenderer may be considered to have a conflict of 
interest for the purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with an other 
tenderer; 

b) Receives or has received any director indirect subsidy from another tenderer; 

c) Has the same legal representative as an other tenderer; 

d) Has a relationship with an other tenderer, directly or through common third 
parties, that puts it in a position to influence the tender of an other tenderer, or 
influence the decisions of the Procuring Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design 
or technical specifications of the goods or works that are the subject of the 
tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring 
Entity as a consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or 
directly related to consulting services for the preparation or implementation of 
the contract specified in this Tender Document; 

h) Has a close business or personal relationship with senior management or 
professional staff of the Procuring Entity who has the ability to influence the 
bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document 
or specifications of the Contract, and/or the Tender evaluation process of 
such contract; or 

ii) May be involved in the implementation or supervision of such Contract 
unless the conflicts emanating from such relationship has been resolved in a 
manner acceptable to the Procuring Entity throughout the tendering process 
and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent 
practice. A tenderer that is proven to have been involved in any of these practices 
shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than 
one Tender, except for permitted alternative tenders. This includes participation as a 
subcontractor in other Tenders. Such participation shall result in the disqualification of 
all Tenders in which the firm is involved. Members of a joint venture may not also 
make an individual tender, be a sub-contractor in a separate tender or be part of 
another joint venture for the purposes of the same Tender. A firm that is not a 
tenderer or a JV member may participate as a subcontractor in more than one tender. 
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3.6 A Tenderer may have the nationality of any country, subject to the restrictions 
pursuant to ITT3.9. A Tenderer shall be deemed to have the nationality of a country if 
the Tenderer is constituted, incorporated or registered in and operates in conformity 
with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its 
registration documents, as the case may be. This criterion also shall apply to the 
determination of the nationality of proposed sub-contractors or sub-consultants for 
any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be 
ineligible to tender or be awarded a contract. The list of debarred firms and 
individuals is available from the website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be 
eligible to tender and be awarded Contract(s) only if it is determined by the Procuring 
Entity to meet the following conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget 
support from any public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar 
to any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that 
country; 

(b) By an act of compliance with a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations, Kenya prohibits 
any import of goods or contracting of works or services from that country, or 
any payments to any country, person, or entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to 
the Procuring Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract 
inputs (in supplies, local sub-contracts and labor) from citizen suppliers and 
contractors. To this end, a foreign tenderer shall provide in its tender documentary 
evidence that this requirement is met. Foreign tenderers not meeting this criterion will 
be automatically disqualified. Information required to enable the Procuring Entity 
determine if this condition is met shall be provided for this purpose in “SECTIONI II - 
EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign 
tenderer, If it is registered in Kenya and has less than 51 percent ownership by 
nationals of Kenya and if it does not subcontract to foreign firms or individuals more 
than 10 percent of the contract price, excluding provisional sums. JVs are considered 
as foreign tenderers if the individual member firms registered in Kenya have less 51 
percent ownership by nationals of Kenya. The JV shall not subcontract to foreign firms 
more than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with 
a Registration Certificate before they can undertake any construction works in Kenya. 
Registration shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with National 

http://www.ppra.go.ke/
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Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services 
are prohibited unless they are exempt in accordance with the provisions of Section 25 
of the Competition Act, 2010. JVs will be required to seek for exemption from the 
Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to 
seek such exemption as a condition of award and signature of contract. Application 
for exemption from the Competition Authority of Kenya may be accessed from the 
website www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled 
his/her tax obligations by producing valid tax compliance certificate or tax exemption 
certificate issued by the Kenya Revenue Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their 
origin in any country that is not ineligible under ITT 3.9. At the Procuring Entity's 
request, Tenderers may be required to provide evidence of the origin of Goods, 
equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been 
declared by the relevant national environmental protection agency or by other 
competent authority as harmful to human beings and to the environment shall not be 
eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of 
his/her tender, and the Procuring Entity will in no case be responsible or liable for 
those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 
examine and inspect the Site of the Works and its surroundings and obtain all 
information that may be necessary for preparing the tender and entering into a 
contract for construction of the Works. The costs of visiting the Site shall beat the 
tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the 
Procuring Entity to enter upon its premises and lands for the purpose of such visit. 
The Tenderer shall indemnify the Procuring Entity again stall liability arising from 
death or personal injury, loss of or damage to property, and any other losses and 
expenses incurred as a result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a 
preliminary description of the proposed work method and schedule, including charts, 
as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections 

specified below, and which should be read in conjunction with any Addenda issued in 
accordance with ITT 10. 
 
PART 1: Tendering Procedures  
Section I – Instructions to Tenderers  

http://www.nca.go.ke/
http://www.cak.go.ke/
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Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and 
Qualification Criteria Section IV – 
Tendering Forms 

PART 2: Works' 
Requirements 
Section V - Bills of 
Quantities Section VI - 
Specifications Section 
VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 
Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract Forms 
 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the 
Contract documents. Unless obtained directly from the Procuring Entity, the Procuring 
Entity is not responsible for the completeness of the Tender document, responses to 
requests for clarification, the minutes of a pre-arranged site visit and those of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 
10. In case of any contradiction, documents obtained directly from the Procuring 
Entity shall prevail. 
 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications 
in the Tender Document and to furnish with its Tender all information and 
documentation as is required by the Tender document. 
 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 
7.1 A Tenderer requiring any clarification of the Tender Document shall contact the 

Procuring Entity in writing at the Procuring Entity's address specified in the TDS or 
raise its enquiries during the pre-Tender meeting if provided for in accordance with 
ITT 7.2. The Procuring Entity will respond in writing to any request for clarification, 
provided that such request is received no later than the period specified in the TDS 
prior to the deadline for submission of tenders. The Procuring Entity shall forward 
copies of its response to all tenderers who have acquired the Tender documents in 
accordance with ITT 7.4, including a description of the inquiry but without identifying 
its source. If so specified in the TDS, the Procuring Entity shall also promptly publish 
its response at the web page identified in the TDS. Should the clarification result in 
changes to the essential elements of the Tender Documents, the Procuring Entity shall 
amend the Tender Documents following the procedure under ITT 8 and ITT 22.2. 

 
7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the site(s) of the required contracts and obtain all information 
that may be necessary for preparing a tender. The costs of visiting the Site shall be at 
the Tenderer's own expense. The Procuring Entity shall specify in the TDS if a pre-
arranged Site visit and or a pre-tender meeting will be held, when and where. The 
Tenderer's designated representative is invited to attend a pre-arranged site visit and 
a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-
tender meeting will be to clarify issues and to answer questions on any matter that 
may be raised at that stage. 
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7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring 
Entity not later than the period specified in the TDS before the meeting. 
 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, 
including the text of the questions asked by Tenderers and the responses given, 
together with any responses prepared after the meeting, will be transmitted promptly 
to all Tenderers who have acquired the Tender Documents. Minutes shall not identify 
the source of the questions asked. 

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of 
the pre-arranged site visit and those of the pre-tender meeting at the web page 
identified in the TDS. Any modification to the Tender Documents that may become 
necessary as a result of the pre-arranged site visit and those of the pre-tender 
meeting shall be made by the Procuring Entity exclusively through the issue of an 
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. 
Non-attendance at the pre-arranged site visit and the pre-tender meeting will not be a 
cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may 
amend the Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be 
communicated in writing to all who have obtained the Tender Documents from the 
Procuring Entity. The Procuring Entity shall also promptly publish the addendum on 
the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in 
preparing their Tenders, the Procuring Entity should extend the dead line for the 
submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9.0 Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its 
Tender, and the Procuring Entity shall not be responsible or liable for those costs, 
regardless of the conduct or outcome of the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender 
exchanged by the tenderer and the Procuring Entity, shall be written in the English 
Language. Supporting documents and printed literature that are part of the Tender 
may be in another language provided they are accompanied by an accurate and 
notarized translation of the relevant passages into the English Language, in which 
case, for purposes of interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.0 The Tender shall comprise the following: 

 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 
14; 
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c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to 
commit the Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the 
Tenderer's qualifications to per form the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.1 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall 

include a copy of the Joint Venture Agreement entered into by all members. 
Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of a 
successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and 
conditions of the JV prior to contract signature will render the tenderliable for 
disqualification. 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared 
using the relevant forms furnished in Section IV, Tendering Forms. The forms must be 
completed with out any alterations to the text, and no substitutes shall be accepted 
except as provided under ITT 20.3. All blank spaces shall be filled in with the 
information requested. The Tenderer shall chronologically serialize all pages of the 
tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and 
gratuities, if any, paid or to be paid to agents or any other party relating to this 
Tender. 

13.0 Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect 
will be included in the TDS, and the method of evaluating different alternative times 
for completion will be described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 
alternatives to the requirements of the Tender Documents must first price the 
Procuring Entity's design as described in the Tender Documents and shall further 
provide all information necessary for a complete evaluation of the alternative by the 
Procuring Entity, including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed construction methodology and other relevant 
details. Only the technical alternatives, if any, of the Tenderer with the Winning 
Tender conforming to the basic technical requirements shall be considered by the 
Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical 
solutions for specified parts of the Works, and such parts will be identified in the TDS, 
as will the method for their evaluating, and described in Section VII, Works' 
Requirements. 

14.0 Tender Prices and Discounts 

14.0 The prices and discounts (including any price reduction) quoted by the Tenderer in 
the Form of Tender and in the Billof Quantities shall conform to the requirements 
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specified below. 

14.1 The Tenderer shall fill in rates and prices for all items of the Works described in the 
Bill of Quantities. Items against which no rate or price is entered by the Tenderer 
shall be deemed covered by the rates for other items in the Bill of Quantities and will 
not be paid for separately by the Procuring Entity. An item not listed in the priced Bill 
of Quantities shall be assumed to be not included in the Tender, and provided that the 
Tender is determined substantially responsive notwithstanding this omission, the 
average price of the item quoted by substantially responsive Tenderers will be added 
to the Tender price and the equivalent total cost of the Tender so determined will be 
used for price comparison. 

14.2 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be 
the total price of the Tender, including any discounts offered. 

14.3 The Tenderer shall quote any discounts and the methodology for their application in 
the Form of Tender, in accordance with ITT 12.1. 

14.4 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or 
are not subject to adjustment during the performance of the Contract in accordance 
with the provisions of the Conditions of Contract, except incases where the contract is 
subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer 
shall furnish the indices and weightings for the price adjustment formulae in the 
Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 
justify its proposed indices and weightings. 

14.5 Where tenders are being invited for individual lots (contracts)or for any combination 
of lots (packages), tenderers wishing to offer discounts for the award of more than 
one Contract shall specify in their Tender the price reductions applicable to each 
package, or alternatively, to individual Contracts within the package. Discounts shall 
be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) 
are opened at the same time. 

14.6 All duties, taxes, and other levies payable by the Contractor under the Contract, or for 
any other cause, as of the date 30 days prior to the deadline for submission of 
Tenders, shall be included in the rates and prices and the total Tender Price submitted 
by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.0 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the 

Works supplied from outside Kenya (referred to as “the foreign currency 
requirements”) shall (if so allowed in the TDS) indicate in the Appendix to Tender 
the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the 
Tenderer for the payment of such foreign currency requirements, limited to no 
more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency 
equivalent and the percentage(s) mentioned in (a) above shall be specified by the 
Tenderer in the Appendix to Tender and shall be based on the exchange rate 
provided by the Central Bank of Kenya on the date 30 days prior to the actual date 
of tender opening. Such exchange rate shall apply for all foreign payments under 
the Contract. 

15.2 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 
satisfaction, their local and foreign currency requirements, and to substantiate that 
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the amounts included in the unit rates and prices and shown in the Schedule of 
Adjustment Data in the Appendix to Tender are reasonable, in which case a detailed 
break down of the foreign currency requirements shall be provided by Tenderers. 

16.0 Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work 
methods, equipment, personnel, schedule and any other information as stipulated in 
Section IV, Tender Forms, insufficient detail to demonstrate the adequacy of the 
Tenderer's proposal to meet the work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.0 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4. 

17.1 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information 
requested in the corresponding information sheets included in Section IV, Tender 
Forms. 

17.2 If a margin of preference applies as specified in accordance with ITT 33.1, nation al 
tenderers, individually or in joint ventures, applying for eligibility for national 
preference shall supply all information required to satisfy the criteria for eligibility 
specified in accordance with ITT 33.1. 

17.3 Tenderers shall be asked to provide, as part of the data for qualification, such 
information, including details of ownership, as shall be required to determine whether, 
according to the classification established by the Procuring Entity, a particular 
contractor or group of contractors qualifies for a margin of preference. Further the 
information will enable the Procuring Entity identify any actual or potential conflict of 
interest in relation to the procurement and/or contract management processes, or a 
possibility of collusion between tenderers, and thereby help to prevent any corrupt 
influence in relation to the procurement process or contract management. 

17.4 The purpose of the information described in ITT 17.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it 
would be justified for a tenderer to keep information relating to its ownership and 
control confidential where it is tendering to undertake public sector work and receive 
public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity 
as a justification for a Tenderer's failure to disclose, or failure to provide required 
information on its ownership and control. 

17.5 The Tenderer shall provide further documentary proof, information or authorizations 
that the Procuring Entity may request in relation to owner ship and control which in 
formation on any changes to the information which was provided by the tenderer 
under ITT 6.4. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion 
of the contract, if any change to the information previously provided may reveal a 
conflict of interest in relation to the award or management of the contract. 

17.6 All information provided by the tenderer pursuant to these requirements must be 
complete, current and accurate as at the date of provision to the Procuring Entity. In 
submitting the information required pursuant to these requirements, the Tenderer 
shall warrant that the information submitted is complete, current and accurate as at 
the date of submission to the Procuring Entity. 

17.7 If a tenderer fails to submit the information required by these requirements, its tender 
will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable 
steps, to verify to a reasonable degree the information submitted by a tenderer 
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pursuant to these requirements, then the tender will be rejected. 

17.8 If information submitted by a tenderer pursuant to these requirements, or obtained by 
the Procuring Entity (whether through its own enquiries, through notification by the 
public or otherwise), shows any conflict of interest which could materially and 
improperly benefit the tenderer in relation to the procurement or contract 
management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the 
procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set 
as depending on the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other person shave committed any 
criminal offence. 

17.9 If a tenderer submits information pursuant to these requirements that is in complete, 
in accurate or out-of-date, or attempts to obstruct the verification process, then the 
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable 
satisfaction of the Procuring Entity that any such act was not material, or was due to 
genuine error which was not attributable to the intentional act, negligence or 
recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The 
Tender Validity period starts from the date fixed for the Tender submission deadline 
(as prescribed by the Procuring Entity in accordance with ITT 22). At ender valid for a 
shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Procuring Entity may 
requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtherespons
esshallbemadein writing. If a Tender Security is requested in accordance with ITT 19, 
it shall also be extended for thirty (30) days beyond the deadline of the extended 
validity period. A Tenderer may refuse the request without forfeiting its 
Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyits
Tender. 

19.0 Tender Security 

19.0 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration 
or a Tender Security as specified in the TDS, in original form and, in the case of a 
Tender Security, in the amount and currency specified in the TDS. A Tender-
Securing Declaration shall use the form included in Section IV, Tender Forms. 

19.1 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a 
demand guarantee in any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance 
Regulatory Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the 
Central Bank of Kenya, from a reputable source, and an eligible country. 

 
19.2 If an unconditional bank guarantee is issued by a bank located outside Kenya, the 

issuing bank shall have a correspondent bank located in Kenya to make it 
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enforceable. The Tender Security shall be valid for thirty (30) days beyond the 
original validity period of the Tender, or beyond any period of extension if requested 
under ITT 18.2. 

19.3 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, 
any Tender not accompanied by a substantially responsive Tender Security or Tender-
Securing Declaration shall be rejected by the Procuring Entity as non-responsive. 

19.4 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of 
unsuccessful Tenderers shall be returned as promptly as possible upon the successful 
Tenderer's signing the Contract and furnishing the Performance Security and any 
other documents required in the TDS. The Procuring Entity shall also promptly return 
the tender security to the tenderers where the procurement proceedings are 
terminated, all tenders were determined non-responsive or a bidder declines to 
extend tender validity period. 

19.5 The Tender Security of the successful Tenderer shall be returned as promptly as 
possible once the successful Tenderer has signed the Contract and furnished the 
required Performance Security, and any other documents required in the TDS. 

19.6 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified 
by the Tenderer on the Form of Tender, or any extension there to provided by 
the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) signthe Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other 
documents required in the TDS. 

19.7 Where tender securing declaration is executed, the Procuring Entity shall recommend 
to the PPRA to debars the Tenderer from participating in public procurement as 
provided in the law. 

19.8 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name 
of the JV that submits the Tender. If the JV has not been legally constituted into a 
legally enforceable JV at the time of tendering, the Tender Security or the Tender-
Securing Declaration shall be in the names of all future members as named in the 
letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.9 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.0 The Tenderer shall prepare one original of the documents comprising the Tender as 
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted 
in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the 
Tenderer shall submit copies of the Tender, in the number specified in the TDS and 
clearly mark them “COPY.” In the event of any discrepancy between the origin a 
landthe copies, the original shall prevail. 

20.1 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, 
or commercial or financially sensitive information. 

20.2 The original and all copies of the Tender shall be typed or written in indelible ink and 
shall be signed by a person duly authorized to sign on behalf of the Tenderer. This 
authorization shall consist of a written confirmation as specified in theTDS and shall 
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be attached to the Tender. The name and position held by each person signing the 
authorization must be typed or printed below the signature. All pages of the Tender 
where entries or amendments have been made shall be signed or initialed by the 
person signing the Tender. 

20.3 Incase the Tenderer is a JV, the Tender shall be signed by an authorized 
representative of the JV on behalf of the JV, and so as to be legally binding on all the 
members as evidenced by a power of attorney signed by their legally authorized 
representatives. 

20.4 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 
initialed by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealingand Marking of Tenders 

21.0 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 
package, or in a single sealed container bearing the name and Reference number of 
the Tender, addressed to the Procuring Entity and a warning not to open before the 
time and date for Tender opening date. Within the single envelope, package or 
container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents 
comprising the Tender, as described in ITT 11; and 

b) in a sealed envelope or package or container marked “COPIES”, all required copies of the 
Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 
TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

21.1 If an envelope or package or container is not sealed and marked as required, the 
Procuring Entity will assume no responsibility for the misplacement or premature 
opening of the Tender. Tenders misplaced or opened prematurely will not be 
accepted. 

22.0 Deadline for Submission of Tenders 

22.0 Tenders must be received by the Procuring Entity at the address specified in the TDS 
and no later than the date and time also specified in the TDS. When so specified in 
the TDS, tenderers shall have the option of submitting their Tenders electronically. 
Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

22.1 The Procuring Entity may, at its discretion, extend the deadline for the submission of 
Tenders by amending the Tender Documents in accordance with ITT 8, in which case 
all rights and obligations of the Procuring Entity and Tenderers previously subject to 
the deadline shall thereafter be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for 
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submission of tenders, in accordance with ITT 22. Any Tender received by the 
Procuring Entity after the deadline for submission of Tenders shall be declared late, 
rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.0 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted 
by sending a written notice, duly signed by an authorized representative, and shall 
include a copy of the authorization in accordance with ITT 20.3, (except that 
withdrawal notices do not require copies). The corresponding substitution or 
modification of the Tender must accompany the respective written notice. All notices 
must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that 
withdrawals notices do not require copies), and in addition, the respective 
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 22. 

24.1 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened 
to the Tenderers. 

24.2 No Tender may be withdrawn, substituted, or modified in the interval between the 
deadline for submission of Tenders and the expiration of the period of Tender validity 
specified by the Tenderer on the Form of Tender or any extension thereof. 

25.0 Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall 
publicly open and read out all Tenders received by the deadline, at the date, time and 
place specified in the TDS, in the presence of Tenderers' designated representatives 
who chooses to attend. Any specific electronic Tender opening procedures required if 
electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in 
the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 
envelopes with the corresponding Tender shall not be opened but returned to the 
Tenderer. No Tender withdrawal shall be permitted unless the corresponding 
withdrawal notice contains a valid authorization to request the withdrawal and is read 
out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and 
exchanged with the corresponding Tender being substituted, and the substituted 
Tender shall not be opened, but returned to the Tenderer. No Tender substitution shall 
be permitted unless the corresponding substitution notice contains a valid 
authorization to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender. No Tender modification shall be permitted unless the 
corresponding modification notice contains a valid 
authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of 
the Tenderer and whether there is a modification; the total Tender Price, per lot 
(contract) if applicable, including any discounts and alternative Tenders; the presence 
or absence of a Tender Security or Tender-Securing Declaration, if required; and any 
other details as the Procuring Entity may consider appropriate. 
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25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at 
Tender opening shall be considered further for evaluation. The Form of Tender and 
pages of the Bill of Quantities (to be decided on by the tender opening committee) 
are to be initialed by the members of the tender opening committee attending the 
opening. 

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any 
Tender nor reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or 
modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the 
minutes. The omission of a Tenderer's signature on the minutes shall not invalidate 
the contents and effect of the minutes. A copy of the tender opening register shall be 
distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

25.0 Confidentiality 

25.10 Information relating to the evaluation of Tenders and recommendation of contract 
award shall not be disclosed to Tenderersorany other persons not officially concerned 
with the Tender process until information on Intention to Award the Contract is 
transmitted to all Tenderers in accordance with ITT 43. 

25.11 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the 
Tenders or Contract award decisions may result in the rejection of its tender. 

25.12 Not withstanding ITT 26.2, from the time of tender opening to the time of contract 
award, if a tenderer wishes to contact the Procuring Entity on any matter related to 
the tendering process, it shall do so in writing. 

27.0 Clarification of Tenders 

27.0 To assist in the examination, evaluation, and comparison of the tenders, and 
qualification of the tenderers, the Procuring Entity may, at its discretion, ask any 
tenderer for a clarification of its tender, given a reasonable time for a response. Any 
clarification submitted by a tenderer that is not in response to a request by the 
Procuring Entity shall not be considered. The Procuring Entity's request for clarification 
and the response shall be in writing. No change, including any voluntary increase or 
decrease, in the prices or substance of the tender shall be sought, offered, or 
permitted, except to confirm the correction of arithmetic errors discovered by the 
Procuring Entity in the evaluation of the tenders, in accordance with ITT 31. 

27.1 If a tenderer does not provide clarifications of its tender by the date and time set in 
the Procuring Entity's request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.0 During the evaluation of tenders, the following definitions apply: - 
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a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation 

required in the Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on 
the contents of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender 
document withoutmaterial deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, if accepted, would: 

a) Affec tin any substantial way the scope, quality, or performance of the Works specified in 
the Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 
Entity's rights or the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers 
presenting substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 
accordance with ITT 16, to confirm that all requirements of Section VII, Works' 
Requirements have been met without any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, 
it shall be rejected by the Procuring Entity and may not subsequently be made 
responsive by correction of the material deviation, reservation, or omission. 

30.0 Non-Material Non-conformities 

30.0 Provided that a tender is substantially responsive, the Procuring Entity may waive any 
non-conformities in the tender. 

30.1 Provided that a Tender is substantially responsive, the Procuring Entity may request 
that the tenderer submit the necessary information or documentation, within a 
reasonable period of time, to rectify non-material non- conformities in the tender 
related to documentation requirements. Requesting information or documentation on 
such non-conformities shall not be related to any aspect of the price of the tender. 
Failure of the tenderer to comply with the request may result in the rejection of its 
tender. 

30.2 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 
quantifiable non-material non-conformities related to the Tender Price. To this effect, 
the Tender Price shall be adjusted, for comparison purposes only, to reflect the price 
of a missing or non-conforming item or component in the manner specified in the 
TDS. 

  31.0 Arithmetical Errors 

31.0 The tender sum as submitted and read out during the tender opening shall be 
absolute and final and shall not be the subject of correction, adjustment or 
amendment in any way by any person or entity. 

 
31.1 Provided that the Tender is substantially responsive, the Procuring Entity shall handle 

errors on the following basis: - 
a) Any error detected if considered a major deviation that affects the substance of 
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the tender, shall lead to disqualification of the tender as non-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, 

quantity, subtotal and total bid price shall be considered as a major deviation that 
affects the substance of the tender and shall lead to disqualification of the tender 
as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.2 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be 
converted in to a single currency as specified in the TDS. 

33.0  Margin of Preference and Reservations 

33.0 A margin of preference may be allowed only when the contract is open to 
international competitive tendering where foreign contractors are expected to 
participate in the tendering process and where the contract exceeds the 
value/threshold specified in the Regulations. 

33.1 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.2 Contracts procured on basis of international competitive tendering shall not be subject 
to reservations exclusive to specific groups as provided in ITT 33.4. 

33.3 Where it is intended to reserve a contract to a specific group of businesses (these 
groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and 
Enterprises of persons living with disability, as the case may be), and who are 
appropriately registered as such by the authority to be specified in the TDS, a 
procuring entity shall ensure that the invitation to tender specifically indicates that 
only businesses or firms belonging to the specified group are eligible to tender. No 
tender shall be reserved to more than one group. If not so stated in the Invitation to 
Tender and in the Tender documents, the invitation to tender will be open to all 
interested tenderers. 

  34.0 Nominated Subcontractors 

34.0 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute 
any specific elements of the Works by subcontractors selected/nominated by the 
Procuring Entity. Incase the ProcuringEntity nominates a subcontractor, the 
subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. 
The main contract shall specify the working arrangements between the main 
contractor and the nominated subcontractor. 

34.1 Tenderers may propose sub-contracting up to the percentage of total value of 
contracts or the volume of works as specified in the TDS. Subcontractors proposed by 
the Tenderer shall be fully qualified for their parts of the Works. 

34.2 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for 
the Works unless their specialized parts of the Works were previously designated so by 
the Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter 
as 'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractorsproposed by the Tenderer may be added to the qualifications of the 
Tenderer. 

3.5   Evaluation of Tenders 

35.1 TheProcuring Entity shall use the criteria and methodologies listed in this ITT and 
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Section III, Evaluation and Qualification Criteria No other evaluation criteria or 
methodologies shall be permitted. By applying the criteria and methodologies the 
Procuring Entity shall determine theLowest Evaluated Tender in accordance with ITT 
40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) priceadjustment in accordance with ITT 31.1 (iii); excluding provisional sums and 
contingencies, if any, but including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to 
a single currency in accordance with ITT 32; 

d) pricea djustment due to quantifiable non materialnon-conformities in accordance with 
ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation 
and Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 
applied over the period of execution of the Contract, shall not be consideredin Tender 
evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to 
tender for one or more lots (contracts). Each lot or contract will be evaluated in 
accordance with ITT 35.2. The methodology to determine the lowest evaluated 
tenderer or tenderers base done lot (contract) or based on a combination of lots 
(contracts), will be specified in Section III, Evaluation and Qualification Criteria. In the 
case of multiple lots or contracts, tenderer will be will be required to prepare the 
Eligibility and Qualification Criteria Form for each Lot. 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially 
responsive Tenders established in accordance with ITT 35.2 to determine the Tender 
that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  
Abnormally Low Tenders 

37.0 An Abnormally Low Tender is one where the Tender price, in combination with other 
elements of the Tender, appears so low that it raises material concerns as to the 
capability of the Tenderer in regards to the Tenderer's ability to perform the Contract 
for the offered Tender Price or that genuine competition between Tenderers is 
compromised. 

37.1 In the event of identification of a potentially Abnormally Low Tender, the Procuring 
Entity shall seek written clarifications from the Tenderer, including detailed price 
analyses of its Tender price in relation to the subject matter of the contract, scope, 
proposed methodology, schedule, allocation of risks and responsibilities and any 
otherrequirements of the Tender document. 

37.2 After evaluation of the price analyses, in the event that the Procuring Entity 
determines that the Tenderer has failed to demonstrate its capability to perform the 
Contract for the offered Tender Price, the Procuring Entity shall reject the Tender. 

Abnormally high tenders 

37.3 An abnormally high tender price is one where the tender price, in combination with 
other constituent elements of the Tender, appears unreasonably too high to the extent 
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that the Procuring Entity is concerned that it (the Procuring Entity) may not be getting 
value for money or it may be paying too high a price for the contract compared with 
market prices or that genuine competition between Tenderers is compromised. 

37.4 In case of a nab normally high price, the Procuring Entity shall make a survey of the 
market prices, check if the estimated cost of the contract is correct and review the 
Tender Documents to check if the specifications, scope of work and conditions of 
contract are contributory to the abnormally high tenders. The Procuring Entity may 
also seek written clarification from the tenderer on the reason for the high tender 
price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the 
contract, the Procuring Entity may accept or not accept the tender depending on 
the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to 
the abnormally high tender prices, the Procuring Entity shall reject all tenders and 
may retender for the contract based on revised estimates, specifications, scope of 
work and conditions of contract, as the case may be. 

37.5 If the Procuring Entity determines that the Tender Price is abnormally too high 
because genuine competition between tenderers is compromised (often due to 
collusion, corruption or other manipulations), the Procuring Entity shall reject all 
Tenders and shall institute or cause competent Government Agencies to institute an 
investigation on the cause of the compromise, before retendering. 

  38.0 Unbalanced and/ or front-loaded tenders 

38.0 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest 
evaluated price is seriously unbalanced and/or frontloaded, the Procuring Entity may 
require the Tenderer to provide written clarifications. Clarifications may include 
detailed price analyses to demonstrate the consistency of the tender prices with the 
scope of works, proposed methodology, schedule and any other requirements of the 
Tender document. 

38.1 After the evaluation of the information and detailed price analyses presented by the 
Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the 
expense of the Tenderer to a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring 
Entity paying too much for undelivered works; 

d) reject the Tender, 

  39.0 Qualifications of the tenderer 

39.0 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer 
that is selected as having submitted the lowest evaluated cost and substantially 
responsive Tender, meets the qualifying criteria specified in Section III, Evaluation and 
Qualification Criteria. 

39.1 The determination shall be based upon an examination of the documentary evidence 
of the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The 
determination shall not take into consideration the qualifications of other firms such as 
the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than 
Specialized Sub-contractors if permitted in the Tender document), or any other firm(s) 
different from the Tenderer. 
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39.2  An affirmative determination shall be a prerequisite for award of the Contract to the 
Tenderer. A negative determination shall result in disqualification of the Tender, in 
which event the Procuring Entity shall proceed to the Tenderer who offers a 
substantially responsive Tender with the next lowest evaluated price to make a similar 
determination of that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall 
determine the Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender 
of the Tenderer that meets the Qualification Criteria and whose Tender has been 
determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the 
Tender process and reject all Tenders at any time prior to Contract Award, without 
there by incurring any liability to Tenderers. Incase of annulment, all Tenders 
submitted and specifically, Tender securities, shall be promptly returned to the 
Tenderers. 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender 
has been determined to be the Lowest Evaluated Tender. 

 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and Prior to the expiry of the Tender Validity Period the 
Procuring Entity shall issue a Notification of Intention to Enter into a 
Contract/Notification of award to all tenderers which shall contain, at a minimum, the 
following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom 
the letter is addressed was unsuccessful, unless the price information in (c) 
above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand 
still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 
days to allow any dissatisfied tender to launch a complaint. Where only one Tender is 
submitted, the Standstill Period shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract 
with the successful Tenderer. 
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45.0 Debriefing by The Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 
referred to in ITT 43, an unsuccessful tenderer may make a written request to the 
Procuring Entity for a debriefing on specific issues or concerns regarding their tender. 
The Procuring Entity shall provide the debriefing within five days of receipt of the 
request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The 
Tenderer shall bear its own costs of attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill 
Period specified in ITT 42.1, upon addressing a complaint that has been filed with in 
the Standstill Period, the Procuring Entity shall transmit the Letter of Award to the 
successful Tenderer. The letter of award shall request the successful tenderer to 
furnish the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to 
contract and upon the parties meeting their respective statutory requirements, the 
Procuring Entity shall send the successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful 
Tenderer shall sign, date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification 
of award and before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring 
Entity, the successful Tenderer shall furnish the Performance Security and, any other 
documents required in the TDS, in accordance with the General Conditions of 
Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms 
included in Section X, Contract Forms, or another form acceptable to the Procuring 
Entity. A foreign institution providing a bank guarantee shall have a correspondent 
financial institution located in Kenya, unless the Procuring Entity has agreed in writing 
that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance 
Security and other documents required in the TDS or sign the Contract shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the 
Tender Security. In that event the Procuring Entity may award the Contract to the 
Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than 
the amount specified in the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the 
awarded contract at its notice boards and websites; and on the Website of the 
Authority. At the minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 
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b) name and reference number of the contract being awarded, a summary of its 
scope and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at 
Tender opening. 

 
50.0  Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as specified in 
the TDS. 
 

50.2   A request for administrative review shall be made in the form provided under 
contract forms. 

 
 

Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions 
to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 
 

ITT Reference Particulars of Appendix to Instructions to Tenders 
A. General 

ITT 1.1 The reference number of the Invitation for Tenders is: TKNP/OT/59/2023-
2024/01 

 
The Procuring Entity is: THE KITALE NATIONAL POLYTECHNIC 

 
The name of the Contract is:  

ITT 1.2(a) Electronic –Procurement System 

 
The document can also be viewed and downloaded from the website 
kitalenationalpolytechnic.ac.ke or www.tenders.go.ke free of charge or at 
no cost. 
Bidders who download the tender document from the website MUST 
forward their particulars for records to procurementknp@gmail.com. 
TENDER SUBMISSION IS HARD COPIES ONLY (one original copy and one 
copy) 

ITT 2.3 The Information made available on competing firms is as 
follows: NONE 

The firms that provided consulting services for the contract being 

tendered for are: NONE 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: 2 

ITT 3.7 A list of debarred firms and individuals is available on the PPRA‟s 
website: 
www.ppra.go.ke 

ITT 3.11 Tendering is open to all Small and Medium Enterprises registered appropriately 
as: TENDER IS OPEN TO ALL ELIGIBLE BIDDERS 
 

 

http://www.tenders.go.ke/
http://www.ppra.go.ke/
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 B. Contents of Tendering Document 

ITT 6.1 (a) Address where to send enquiries is 
All enquiries and questions/ requests for clarifications regarding the tender 
should be sent via email in to the following address; 
THE SUPPLY CHAIN OFFICER 
KITALENATIONALPOLYTECHNIC 
P.O.BOX 2162-30200 KITALE, KENYA 

WEBSITE: www.kitalenationalpolytechnic.ac.ke  
EMAIL: procurementknp@gmail.com 
The deadline for sending enquiries/ questions/ requests for clarifications is 
18th July 2023 at 5.00 p.m. 

 ITT 
Reference 

Particulars Of Appendix To Instructions To Tenders 

 KNP shall publish its response for any inquiries/ clarifications/ questions/ 
amendments relating to this tender at KNP website: 
www.kitalenationalpolytechnic.ac.ke & PPIP Portal tenders.go.ke and 
tenderers are advised to be checking these websites from time to time. 

ITT 6.2 A pre-tender conference will not be held 

 C. Preparation of Tenders 

 The Tenderer shall submit the following additional documents in its 
Tender: 

 Dully filled, Signed & Stamped Form of Tender in the format provided.                   

An Unsigned form of tender shall   be rejected. 

Dully filled, Signed & Stamped Price Schedules. 
Provide an Original tender security in the amount of  2% of the total tender 
sum in the form of a bank guarantee issued by a bank operating in Kenya or 
from an insurance company accredited by PPRA valid for at least thirty (30) 
days beyond the tender validity period. 
 Copy of Certificate of Incorporation. 
Copy of Tax compliance valid at the time of opening. The validity of the Tax 
certificate shall be confirmed from KRA Tax Checker. 
Provide proof of registration with the National Construction Authority (NCA) 
category 6 and above under building works category with current annual 
contractor‟s practicing license. 
Copy of Certificate of Confirmation of Directors and Shareholding (CR12) for 
limited companies by an advocate or ID card for Sole Proprietorships 
Copy of Valid Business Permit  
Proof of authorization shall be furnished  in the form of a written Power of 
Attorney which shall accompany the tender if the signatory to the tender is 
not a director of the company (provide name and attach proof of citizenship 
of the signatory to the tender) 
Duly filled, Signed and Stamped Certificate of Independent Tender 
Determination in the format provided. 
Duly filled, Signed and Stamped Self Declaration Form (FORM SD1) That The 
Person/Tenderer Is Not Debarred in The Matter of the Public Procurement 
and Asset Disposal ACT 2015 in the format provided. In the case of JV, all 
parties in the JVCA must individually meet this requirement. 
Duly filled, Signed and Stamped Self Declaration Form (FORM SD2) That The 
Person/Tenderer Will Not Engage in Any Corrupt or Fraudulent Practice in the 
format provided. In case of a JV, all parties in the JVCA must individually 
meet this requirement. 
Duly filled, Signed and Stamped Declaration and Commitment to The Code of 

mailto:procurementknp@gmail.com
http://www.kyu.ac.ke/
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Ethics in the format provided. In case of a JV, all parties in the JVCA must 
individually meet this requirement. 
Duly filled, Signed and Stamped Tenderer Information Form in the format 
provided. 
Duly filled, Signed and Stamped Tenderer's Eligibility- Confidential Business 
Questionnaire Form in the format provided. 
Properly bound (perfect cover, hardcover, case bound or tape binding and 
NO spiral binding), paginated and serialized tender document. 
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ITT Reference Particulars Of Appendix To Instructions To Tenders 

ITT 12.1 Alternative Tenders “shall not be” considered. 

ITT 13.5 The prices quoted by the Tenderer “shall not” be subject to 
adjustment during the performance of the Contract. 

ITT 13.8 (a) (i) 
and (iii) 

Place of final destination: KITALE NATIONAL POLYTECHNIC 

ITT 13.8   (a) 
(iii) 

Final Destination (Project Site): KITALE NATIONAL POLYTECHNIC 

ITT 14.2 Foreign currency requirements not allowed. 

ITT 15.4 Period of time the Goods are expected to be functioning: 
The required goods are consumable items and should be received in the 
right conditions as per specifications 

ITT 16.2 (a) Manufacturer‟s authorization is: is “not required” 

ITT 16.2 (b) After sales service is: “not required”. 

ITT 17.1 The Tender validity period shall be 150 days. 

ITT 17.3 Prices quoted shall not be subject to adjustments 

ITT 18.1 A Tender Security “shall be” required. 
ITT Reference Particulars Of Appendix To Instructions To Tenders 

  
A Tender-Securing Declaration “shall not be” required. 

ITT 19.1 In addition to the original of the Tender, the number of copies is: None 

ITT 19.3 The written confirmation of authorization to sign on behalf of the 
Tenderer shall consist of: N/A 

 D. Submission and Opening of Tenders 

ITT 20.3 A tender package or container that cannot fit in the tender box shall be 

received as follows: shall be delivered at the Procurement Office. 
Bidders will be expected to sign a register of bulky tenders at 

the procurement office. 

ITT 21.1 For Tender submission purposes only, the Procuring Entity‟s address 
is: 

THE PRINCIPAL 

KITALE NATIONAL POLYTECHNIC 
P.O.BOX 2162-30200, KITALE. 

 
The deadline for Tender submission is: 

Date: 25th July 2023 at 10:00 am 

 
Opening Time: 10.00 noon 
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ITT 24.1 The Tender opening shall take place at: 
 
KITALE NATIONAL POLYTECHNIC ADMINISTRATION BLOCK 
BOARDROOM 

 

ITT 24.6 The minimum number of representatives of the Procuring Entity to sign 
is 4 

E. Evaluation and Comparison of Tenders 

ITT 29.3 The manner of rectify quantifiable nonmaterial nonconformities 
described below: 

 
„The adjustment shall be based on the average price of the 
item or component as quoted in other substantially responsive 
Tenders. If the price of the item or component cannot be 
derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate‟. 

ITT 31.1 The currency that shall be used for Tender evaluation and comparison 
purposes to convert at the selling exchange rate all Tender prices 
expressed in various currencies into a single currency is: Kenyan 
Shilling Only 

 
The source of exchange rate shall be: The Central Bank in Kenya. 
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ITT 
Reference 

Particulars Of Appendix To Instructions To Tenders 

 The date for the exchange rate shall be: date of tender opening 

ITT 32.3 A margin of preference and/or reservation “shall ” apply 
 
The tender is open to all eligible bidders. 

ITT 32.5 The invitation to tender is extended to the following group that qualify for 
Reservations 

TENDER IS OPEN TO ALL ELIGIBLE BIDDERS 

ITT 33.2 
Price evaluation will be done for All listed items 

ITT 33.2 (d) Additional evaluation factors are AS LISTED ONLY 

ITT 33.6 The adjustments shall be determined using the following criteria, from 

amongst those set out in Section III, Evaluation and Qualification Criteria: 

NA 

 F. Award of Contract 

ITT 41.1 
The maximum percentage by which quantities may be increased is: - 

The maximum percentage by which quantities may be decreased is: - 

ITT 41.1 The Procuring Entity may increase or decrease the quantity of Goods 
and Related Services by an amount and without any change in the unit 
prices or other terms and conditions of the Tender and the tendering 
document. 

  
ITT 47.3 Performance security shall be required. 

ITT 49.1 The procedures for making a Procurement-related Complaint are detailed 
in the “Notice of Intention to Award the Contract” herein and are also 
available from the PPRA Website www.ppra.go.ke. 

 
If a Tenderer wishes to make a Procurement-related Complaint, the 
Tenderer should submit its complaint following these procedures, in 
writing (by the quickest means available, that is either by email or fax), 
to: 
For the attention: [insert full name of person receiving complaints] 
Title/position: [insert title/position] 
Procuring Entity: [insert name of Procuring Entity] 
Email address: [insert email address] 
In summary, a Procurement-related Complaint may challenge any of the 
following: 
1. the terms of the Tendering Documents; and 
2. the Procuring Entity‟s decision to award the contract. 

http://www.ppra.go.ke/


33 

 

 

SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and 
qualify tenderers. No other factors, methods or criteria shall be used other than specified 
in this tender document. The Tenderer shall provide all the information requested in the 
forms included in Section IV, Tendering Forms. The Procuring Entity shall use the 
Standard Tender Evaluation Document for Goods and Works for evaluating 
Tenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate 
the Kenya Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate 
prevailing on the last day of the respective calendar year (in which the amounts for 
that year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 
14.3. Any error in determining the exchange rates in the Tender may be corrected by 
the Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to 
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the 
qualification criteria, (ii) has been determined to be substantially responsive to the Tender 
Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be 
selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS 

Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects 
the eligibility criteria and other mandatory requirements in the ITT, and that the tender is 
complete in all aspects in meeting the requirements provided for in the preliminary 
evaluation criteria outlined below. The Standard Tender Evaluation Report Document for 
Goods and Works for evaluating Tenders provides very clear guide on how to deal with 
review of these requirements. Tenders that do not pass the Preliminary Examination will 
be considered non- responsive and will not be considered further. 
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3.0 TECHNICAL EXAMINATION FOR DETERMINATION OF RESPONSIVENESS (ITT 35) 
 

 

 

 

 

 

 

 

 

 
1. Stage One (1) - Mandatory Requirements (Preliminary examination) 

No. Mandatory Requirement 
MR1. Dully filled, Signed & Stamped Form of Tender in the format provided. 
MR2. Dully filled, Signed & Stamped Price Schedules. 

MR3. Provide an Original tender security in the amount of Ksh. 2% of the total tender sum in the 
form of a bank guarantee issued by a bank operating in Kenya or from an insurance company 
accredited by PPRA valid for at least thirty (30) days beyond the tender validity period. 

MR4.  Copy of Certificate of Incorporation. 

MR5. Copy of Tax compliance valid at the time of tender opening. The validity of                         the Tax certificate 
shall be confirmed from KRA Tax Checker. 

MR6. Provide proof of registration with the National Construction Authority (NCA) category 6 and 
above under building works category with current annual contractor’s practicing license. 

MR7. Copy of Certificate of Confirmation of Directors and Shareholding (CR12) for limited 
companies by an advocate or ID card for Sole Proprietorships 

MR8. Copy of Valid Business Permit  

MR9. Proof of authorization shall be furnished  in the form of a written Power of Attorney which 
shall accompany the tender if the signatory to the tender is not a director of the company 
(provide name and attach proof of citizenship of the signatory to the tender) 

MR10. Duly filled, Signed and Stamped Certificate of Independent Tender Determination in the 
format provided. 

MR11. Duly filled, Signed and Stamped Self Declaration Form (FORM SD1) That The Person/Tenderer 
Is Not Debarred in The Matter of the Public Procurement and Asset Disposal ACT 2015 in the 
format provided. In the case of JV, all parties in the JVCA must individually meet this 
requirement. 

MR12. Duly filled, Signed and Stamped Self Declaration Form (FORM SD2) That The Person/Tenderer 
Will Not Engage in Any Corrupt or Fraudulent Practice in the format provided. In case of a JV, 
all parties in the JVCA must individually meet this requirement. 

MR13. Duly filled, Signed and Stamped Declaration and Commitment to The Code of Ethics in the 
format provided. In case of a JV, all parties in the JVCA must individually meet this requirement. 
Duly filled, Signed and Stamped Tenderer Information Form in the format provided. 

MR14.  Duly filled, Signed and Stamped Tenderer's Eligibility- Confidential Business Questionnaire Form 
in the format provided. 

MR15. Properly bound (perfect cover, hardcover, case bound or tape binding and NO spiral binding), 
paginated and serialized tender document. 
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        Stage Two (2) Technical Evaluation Criteria 

No Requirement  Possible 
marks 

1.  Proof of three completed previous works of similar projects undertaken within the last 

three years. Evidenced by letters of reference from clients or completion certificates for 

respective projects. 

 (10 marks for each stated) 

 30 

2.   Key personnel 
 Provide evidence of employment or appointment letters of key personnel, their 
curriculum vitae, academic and professional certificates, proof of registration to relevant 
professional body (bodies). 
  
Registration to relevant professional body (5marks) 
Site agent/ Director: diploma or degree in building technology or related course (10marks) 
 Foreman: certificate or diploma in building technology or related course (5marks) 
 Artisan: certificate and above in building technology or related course (5marks) 

25 

3.   Proof of sound financial standing and adequacy of working capital. Provide certified 
audited financial reports for three years. ( 2020,2021,2022) 
 (5 marks for each year provided) 

15 

4.   Adequate equipment 
Give a list of the type of equipment owned or leased by the firm ( attach ownership details 
or lease agreement) 
 Relevant transport equipment (5marks) 
 Relevant equipment (15marks) 

20 

5.   Company litigation history 
 Company has no litigation history or arbitration case in the last five years (10marks) 
 Company has not more than three construction related litigation or arbitration cases in the 
last five years (5makrs) 
 Firms shall attach a sworn affidavit 

10 

   TOTAL SCORE   100 

 

The passmark for this stage shall be 70marks 
 

4.0 PRICE EVALUATION 
 

The lowest evaluated bidder shall be recommended for award. In case of a tie in the bid amount of the lowest evaluated 

bidders, the bid with the highest technical score shall be recommended for award. 

 

4.1 MULTIPLE CONTRACTS 

Multiple contracts will not be permitted 
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           5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 An alternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - 
Works requirements. Only the technical alternatives, if any, of the Tenderer with the Best 
Evaluated Tender conforming to the basic technical requirements shall be considered by 
the Procuring Entity. 

6.0 MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen 
percent (15%) to be loaded on evaluated prices of the foreign tenderers, where the 
percentage of share holding of Kenyan citizens is less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such 
information, including details of ownership, as shall be required to determine whether, 
according to the classification established by the Procuring Entity, a particular contractor 
or group of contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive 
Tenders shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. 
Responsive tenders shall be classified into the following groups: 
i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 

citizens hold shares of over fifty one percent (51%). 
ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 

citizens hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to 
determine the lowest tender, and the lowest evaluated tender in each group shall be 
further compared with each other. If, as a result of this comparison, a tender from Group 
A is the lowest, it shall be selected for the award of contract. If a tender from Group B is 
the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective 
tender price, including unconditional discounts and excluding provisional sums and the 
cost of day works, if any, shall be added to the evaluated price offered in each tender 
from Group B. All tenders shall then be compared using new prices with added prices to 
Group B and the lowest evaluated tender from Group A. If the tender from Group A is still 
the lowest tender, it shall be selected foraward. If not, the lowest evaluated tender from 
Group B based on the first evaluation price shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to 
the lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so 
required. 

b) Incase the tender was not subject to post-qualification, the tender that has been 
determined to be the lowest evaluated tenderer shall be considered for contract 
award, subject to meeting each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent 
of any contractual advance payment) sufficient to meet the construction cash flow 
of Kenya Shillings  

ii) Minimum average annual construction turnover of Kenya Shillings [insert 
amount], equivalent calculated as total certified payments received for contracts in 
progress and/or completed within the last  [insert of 
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year] years. 
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iii) At least (insert number) of contract(s) of a 
similar nature executed within Kenya, or the East African Community or a 
broad, that have been satisfactorily and substantially completed as a 
prime contractor, or joint venture member or sub-contractor each of 
minimum value Kenya shillings  equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as  

v) Contractors key equipment listed on the table “Contractor's Equipment” 
below and more specifically listed as [specify requirements for each lot as 
applicable]  

iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall 
demonstrate that Non- performance of a contract did not occur 
because of the default of the Tenderer, or the member of a JV in the 
last (specify years). The required information 
shall be furnished in the appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profit ability of the 
Single Tenderer, and in the case the Tenderer is a JV, of each 
member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph (i) 
above if all pending litigation will be resolved against the Tenderer. 
Tenderer shall provide information on pending litigations in the 
appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against 
the Tenderer, in the last 
 (specify years). All parties to the contract shall 
furnish the information in the appropriate form about any litigation 
or arbitration resulting from contracts completed or on going unde 
rits execution over the years specified. A consistent history of 
awards against the Tenderer or any member of a JV may result in 
rejection of the tender. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



29 

 

 

 

SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender 
fulfils this condition. 

 

ITEM Description of Work 
Item 

Describe 
location of 
Source 

COST in  
K. shillings 

Comments, if 
any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   
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2. DETAILS OF EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the 
capability to meet the requirements for the key equipment listed in Section III, Evaluation and 
Qualification Criteria. A separate Form shall be prepared for each item of equipment listed, or 
for alternative equipment proposed by the Tenderer. 

 

Item of equipment 
 

Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current 
status 

Current location 
 

 Details of current commitments 
 

  

Source Indicate source of the equipment 
  Owned  Rented  Leased  Specially manufactured 

 
 
 
Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 
 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the 
project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re 
presentative and Key Personnel to perform the Contract. The data on their experience should 
be supplied using the Form PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor‟s Representative 

 Name of candidate:  

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be engaged] 

 Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been 
scheduled for this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach 
high level Gantt chart] 

2. Title of position: [______________________] 
 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be engaged] 

 Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been 
scheduled for this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach 
high level Gantt chart] 

3. Title of position: [______________________] 
 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be engaged] 

 Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been 
scheduled for this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach 
high level Gantt chart] 

4. Title of position: [______________________] 
 Name of candidate:   

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be engaged] 

 Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been 
scheduled for this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach 
high level Gantt chart] 

5. Title of position: [insert title] 
 Name of candidate 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be engaged] 

 Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been 
scheduled for this position] 
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 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach 
high level Gantt chart] 
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4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 

Name of Tenderer 
 

 

Position [#1]: [title of position from Form PER-1] 
 

Personnel 
information 

Name:  
 

Date of birth: 

 Address: 
 

E-mail: 

   

 Professional qualifications: 
 

 Academic qualifications: 
 

 Language proficiency: [language and levels of speaking, reading and 
writing skills]  
 

Details  

 Address of Procuring Entity: 
 

 Telephone: 
 

Contact (manager / personnel 
officer): 

 Fax: 
 

 

 Job title: 
 

Years with present Procuring 
Entity: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on 
the project] 

[time in 
role] 

[describe the experience relevant to 
this position]  
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Declaration 

 
I, the undersigned [insert either “Contractor‟s Representative” or “Key Personnel” as applicable], 
certify that to the best of my knowledge and belief, the information contained in this Form PER-2 
correctly describes myself, my qualifications and my experience. 
 
I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender:  
  

Commitment Details 

Commitment to duration of 
contract: 

[insert period (start and end dates) for which this 
Contractor‟s Representative or Key Personnel is 
available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor‟s Representative or Key Personnel is 
available to work on this contract] 

 
I understand that any misrepresentation or omission in this Form may: 
 
(a) be taken into consideration during Tender evaluation; 
(b) result in my disqualification from participating in the Tender; 
(c) result in my dismissal from the contract. 
 
 
Name of Contractor‟s Representative or Key Personnel: [insert name]  
    
Signature: __________________________________________________________ 
 
Date: (day month year): _______________________________________________ 
 
Countersignature of authorized representative of the Tenderer: 
 
Signature: ________________________________________________________ 
 
Date: (day month year): ______________________________________________ 
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4.1 FORM ELI -1.2 

Tenderer's JV Information Form 
(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. and title:   

 

Tenderer‟s JV name: 
 
JV member‟s name: 
 
JV member‟s country of registration: 
 
JV member‟s year of constitution: 
 
JV member‟s legal address in country of constitution: 
 

JV member‟s authorized representative information 
Name: ____________________________________ 
Address: __________________________________ 
Telephone/Fax numbers: _____________________ 
E-mail address: _____________________________ 
 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or registration documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and 
financial autonomy, operation in accordance with commercial law, and that they are not 
under the supervision of the Procuring Entity, in accordance with ITT 3.5. 
 
2. Included are the organizational chart and  a list of Board of Directors. 
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4.2 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 
Tenderer‟s Name: ________________ 
Date: ______________________ 
JV Member‟s Name_________________________ 
ITT No. and title: ___________________________ 
 
 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in Section 
III, Evaluation and Qualification Criteria, Sub-Factor 2.1. 
 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation 
and Qualification Criteria, requirement 2.1 
 
 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, requirement 2.1 

Year Non- 
performed 
portion of 
contract 

Contract Identification 
 

Total Contract 
Amount (current 
value, currency, 
exchange rate and 
Kenya Shilling 
equivalent) 

[insert 
year] 

[insert amount 
and 
percentage] 

Contract Identification: [indicate complete 
contract name/ number, and any other 
identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Reason(s) for nonperformance: [indicate main 
reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below. 

 
 

Year of 
dispute 

Amount in 
dispute 
(currency) 

Contract Identification Total Contract 
Amount 
(currency), Kenya 
Shilling 
Equivalent 
(exchange rate) 
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Year of 
dispute 

Amount in 
dispute 
(currency) 

Contract Identification Total Contract 
Amount 
(currency), Kenya 
Shilling 
Equivalent 
(exchange rate) 

  Contract Identification: _________ 
Name of Procuring Entity: 
____________ 
Address of Procuring Entity: 
__________ 
Matter in dispute: 
______________ 
Party who initiated the dispute: 
____ 
Status of dispute: ___________ 

 

  Contract Identification:  
Name of Procuring Entity:  
Address of Procuring Entity:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification 
Criteria, Sub-Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.4 as indicated below. 

[insert 
year] 

[insert 
percentage] 

Contract Identification: [indicate 
complete contract name, number, 
and any other identification] 
Name of Procuring Entity: [insert full 
name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main 
issues in dispute] 
Party who initiated the dispute: 
[indicate “Procuring Entity” or 
“Contractor”] 
Reason(s) for Litigation and award 
decision [indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders 

were withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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5.4 FORM FIN – 3.1:  
 
Financial Situation and Performance 
 
Tenderer‟s Name: ________________ 
Date: ______________________ 
JV Member‟s Name_________________________ 
ITT No. and title: ___________________________ 
 
5.4.1.  Financial Data 
 

Type of Financial 
information 
in___________________ 
(currency)  

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, 
USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 
Activities 

     

*Refer to ITT 15 for the exchange rate 
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5.4.2  Sources of Finance 
 
Specify sources of finance to meet the cash flow requirements on works currently in progress and 
for future contract commitments. 
 

No
. 

Source of finance Amount (Kenya Shilling 
equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
5.4.3  Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 
entity (such as parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements1  for the ____________ years required above; and 
complying with the requirements 
  

                                                      
1
 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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5.5 FORM FIN – 3.2:  
 
Average Annual Construction Turnover 
 
Tenderer‟s Name: ________________ 
Date: ______________________ 
JV Member‟s Name_________________________ 
ITT No. and title: ___________________________ 
 

 Annual turnover data (construction only) 

Year Amount  
Currency 

Exchange rate Kenya Shilling 
equivalent 

[indicate 
year] 

[insert amount and indicate 
currency] 

  

    

    

    

    

Average 
Annual 
Construction 
Turnover * 

   

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  
 
Financial Resources 
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 
credit, and other financial means, net of current commitments, available to meet the total 
construction cash flow demands of the subject contract or contracts as specified in Section III, 
Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
 
 

 

 
5.7 FORM FIN – 3.4:  
 
Current Contract Commitments / Works in Progress 
 
Tenderers and each member to a JV should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, 
or for contracts approaching completion, but for which an unqualified, full completion certificate has 
yet to be issued. 
 

Current Contract Commitments 

 
 
 
 
 
 
 
 

No. Name of 
Contract 

Procuring 
Entity’s 

Contact 
Address, Tel,  

Value of 
Outstandin
g Work 
[Current 
Kenya 
Shilling 
/month 
Equivalent] 

Estimate
d 
Completi
on Date 

Average 
Monthly 
Invoicing 
Over Last Six 
Months 
[Kenya 
Shilling 
/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP - 4.1 
 
General Construction Experience 
 
Tenderer‟s Name: ________________ 
Date: ______________________ 
JV Member‟s Name_________________________ 
ITT No. and title: ___________________________ 
 
Page _______________of ______________pages 
 

Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name: ____________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: 
____________________ 
Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: 
___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Tenderer: __________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: 
___________________ 
Address: _________________________ 
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5.9 FORM EXP - 4.2(a) 
 
Specific Construction and Contract Management Experience 
 
Tenderer‟s Name: ________________ 
Date: ______________________ 
JV Member‟s Name_________________________ 
ITT No. and title: ___________________________ 
 

Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contracto

r  
Total Contract Amount  Kenya Shilling 
If member in a JV or sub-
contractor, specify participation 
in total Contract amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 

 

 
 
5.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 
 
Tenderer‟s Name: ________________ 
Date: ______________________ 
JV Member‟s Name_________________________ 
ITT No. and title: ___________________________ 
 

Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 

Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contracto

r  
Total Contract Amount  Kenya Shilling 
If member in a JV or sub-
contractor, specify participation 
in total Contract amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 
 
Specific Construction and Contract Management Experience (cont.) 
 

Similar Contract No. 
 

Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) 
of Section III: 

 

1.  Amount  

2. Physical size of required 
works items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key 
activities 

 

6.  Other Characteristics  
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5.10 FORM EXP - 4.2(b) 
 
Construction Experience in Key Activities 
 
Tenderer's Name: ________________ 
Date: ___________________ 
Tenderer's JV Member Name: __________________ 
Sub-contractor's Name2 (as per ITT 34): ________________ 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 and 
Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate 
of production, as applicable) 
performed under the contract per 
year or part of the year 
 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity‟s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

 
 
 
 
 
 
 
 
 

                                                      
2
 If applicable 



47 

 

 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
2. Activity No. Two  
3. ………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 
Section III: 
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OTHER FORMS 

6. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  
showing  the  Tenderer's  complete  name  and  business  address. Tenderers are reminded that 
this is a mandatory requirement.  

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  DETERMINATION  
and  the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under (xxii) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  

Tender  submission]  Tender                      Name                    and                    

Identification:....................[insert                    identification]  Alternative  

No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  

alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Date of this Tender submission: [insert date (as day, month and year) of Tender 

submission] Request            for Tender No.:  [insert identification] Name and 

description of Tender [Insert as per ITT) Alternative No.: [insert identification No if this 

is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 
 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 
for the execution of the above named Works, we, the undersigned offer to construct and 
complete the Works and remedy any defects therein for the sum3 of Kenya Shillings [[Amount 
in figures] ______________________Kenya Shillings [amount in 
words]____________________________________________________________________ 
 
The above amount includes foreign currency4 amount (s) of [state figure or a percentage and 
currency] [figures]_____________________________________[words] _________________ 
_____________________________________________________________________________  
 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably 
possible after the receipt of the Architect notice to commence, and to complete the whole of 

                                                      
3
 This sum should be carried forward from the Summary of the Bills of Quantities. 

4
 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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the Works comprised in the Contract within the time stated in the Special Conditions of 
Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain 
binding upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 
including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by 
the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing 
Declaration in the Procuring Entity's Country in accordance with ITT 19.8; 

 
iv) Conformity: We offer to execute in conformity with the tendering documents and in 

accordance with the implementation and completion specified in the construction 
schedule, the following Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 
above is: [Insert one of the options below as appropriate] 

vi Option 1, incase of one lot: Total price is: [insert the total price of the Tender in words 
and figures, indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, 
indicating the various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 
figures, indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of 
discounts is shown below: [Specify in detail the method that shall be used to apply the 
discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 
amended, if applicable) from the date fixed for the Tender submission deadline 
specified in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance 
Security in accordance with the Tendering document; 

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual 
Tender, and we are not participating in any other Tender(s) as a Joint Venture member 
or as a sub-contractor, and meet the requirements of ITT 3.4, other than alternative 
Tenders submitted in accordance with ITT 13.3; 
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xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
Engineer, manufacturers, or service providers for any part of the contract, are not 
subject to, and not controlled by any entity or individual that is subject to, a temporary 
suspension or a debarment imposed by the Public Procurement Regulatory Authority or 
any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the 
other] [We are not a state- owned enterprise or institution]/[We are a state-owned 
enterprise or institution but meet the requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: 
[insert complete name of each Recipient, its full address, the reason for which each 
commission or gratuity was paid and the amount and currency of each such 
commission or gratuity]. 

 
Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written 
acceptance there of included in your Letter of Acceptance, shall constitute a binding 
contract between us, until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest 
evaluated cost Tender, the Most Advantageous Tender or any other Tender that you 
may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no 
personacting for us or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-
collusive and made with the intention of accepting the contract if awarded. To this 
effect we have signed the “Certificate of Independent Tender Determination” attached 
below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal, copy available from (specify website) during the 
procurement process and the execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the 
Beneficial Ownership Information in conformity with the Beneficial Ownership Disclosure 
Form upon receipt of notification of intention to enter into a contract in the event we are 
the successful tenderer in this subject procurement proceeding.  

xxii) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  
as  part  of  our  Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no 
tin any conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the 
tender without colluding with other tenderers. 
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(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, 
not engage in any form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in 
Public Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of 
fraud and corruption as informed in “Appendix 1 - Fraud and Corruption” attached 
to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the 
Tenderer: **[insert complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing 
the Tender] 

Signature of the person named above: [insert signature of person whose name 
and capacity are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint 
Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to 
be attached with the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 
Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the 
Tender 

 

3 Date and Time of Tender 
Opening 

 

4 Name of the Tenderer  

5 Full Address and Contact 
Details of the Tenderer. 
 
 
 
 
 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 

6 Current Trade License 
Registration Number and 
Expiring date 

 

7 Name, country and full address 
(postal and physical addresses, 
email, and telephone number) 
of Registering Body/Agency  

 

8 Description of Nature of 
Business 

 

9 Maximum value of business 
which the Tenderer handles. 

 

10 State if Tenders Company is 

listed in stock exchange, give 

name and full address (postal 

and physical addresses, email, 

and telephone number) of   

state which stock exchange 

 

 
 
 
General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    
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(c) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares 
owned 

1     

2     

3     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares 
owned 

1     

2     

3     

 
(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who 
has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 
Procuring Entity 

Interest or Relationship 
with Tenderer 

1    

2    

3    

 
 
 

(i) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR 
NO 

If YES provide details of the 
relationship with Tenderer 

1 Tenderer is directly or 
indirectly controls, is controlled 
by or is under common control 
with another tenderer. 

  

2 Tenderer receives or has 
received any direct or indirect 
subsidy from another tenderer. 

  

3 Tenderer has the same legal 
representative as another 
tenderer 
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 Type of Conflict Disclosure 
YES OR 
NO 

If YES provide details of the 
relationship with Tenderer 

4 Tender has a relationship with 
another tenderer, directly or 
through common third parties, 
that puts it in a position to 
influence the tender of another 
tenderer, or influence the 
decisions of the Procuring 
Entity regarding this tendering 
process. 

  

5 Any of the Tenderer‟s affiliates 
participated as a consultant in 
the preparation of the design 
or technical specifications of 
the works that are the subject 
of the tender.  

  

6 Tenderer would be providing 
goods, works, non-consulting 
services or consulting services 
during implementation of the 
contract specified in this 
Tender Document.  

  

7 Tenderer has a close business 
or family relationship with a 
professional staff of the 
Procuring Entity who are 
directly or indirectly involved 
in the preparation of the 
Tender document or 
specifications of the Contract, 
and/or the Tender evaluation 
process of such contract. 

  

8 Tenderer has a close business 
or family relationship with a 
professional staff of the 
Procuring Entity who would 
be   involved in the 
implementation or supervision 
of the such Contract.  

  

9 Has the conflict stemming 
from such relationship stated 
in item 7 and 8 above been 
resolved in a manner 
acceptable to the Procuring 
Entity throughout the 
tendering process and 
execution of the Contract. 

  

 
 

Certification 
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On behalf of the Tenderer, I certify that the information given above is complete, current and 
accurate as at the date of submission. 

Full Name  

Titleor Designation  

 
 
(Signature) (Date) 

 
 
 
 
 
 
 
 
 
 



56 

 

 

 

b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the 
  [Name of Procuring 
Entity] for: [Name and number of tender] 
in response to the request for tenders made by:  [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer]that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, 
and to submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 
shall include any individual or organization, other than the Tenderer, whether or not 
affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or 
arrangements with one or more competitors regarding this request for tenders, and the 
Tenderer discloses, in the attached document(s), complete details thereof, including the 
names of the competitors and the nature of, and reasons for, such consultations, 
communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has 
been no consultation, communication, agreement or arrangement with any competitor 
regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for 

Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement 
with any competitor regarding the quality, quantity, specifications or delivery particulars of 
the works or services to which this request for tenders relates, except as specifically 
authorized by the procuring authority or as specifically disclosed pursuant to 
paragraph(5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the 
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 
tender opening, or of the awarding of the Contract, whichever comes first, unless otherwise 
required byl aw or as specifically disclosed pursuant to paragraph (5)(b) above. 
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Name  
Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 
I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement 
as follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct 

or of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of 
Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. 
(insert name of the Procuring entity) and duly authorized and competent to make this 
statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to here in above is true to the best of my knowledge, information and 

belief. 

 
…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE. 

 
 
I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in respect of 
Tender No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring 
entity) and duly authorized and competent to make this statement. 

 
2. THAT therefore said Bidder, its servants and/or agents/ subcontractors will not engage in 

any corrupt or fraudulent practice and has not been requested to pay any inducement to 
any member of the Board, Management, Staff and/or employees and/or agents of 
……………………. (insert name of the Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or 
agents of ……………………. (name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with 
other bidders participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and 
belief. 

………………………………………… ………………………………
 ……..........……… (Title)  (Signature)
  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) 
.............................. 

…………………………………………………….. declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 

Ethics for persons participating in Public Procurementand Asset Disposal and my responsibilities 

under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal. 

Name of Authorized 
signatory............................................................................................................................... 

Sign…………….............................................................................................................................
...................... 

Position.....................................................................................................................................
............................ 

Office address................................................................... 

Telephone................................................................... E-

mail………………………………………………..............................................................................

............. 

Name of the 
Firm/Company……………………………..................................................................................... 

Date……………………………………………………….................................................................................
.. 

(Company Seal/ Rubber Stamp where applicable) 
 

Witness                                                                                                                                                        

Name………………………………………………………..................................................................

.............. 

Sign…………………………………………………………...............................................................................
. 

 
Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and 
its Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, 
and similar offences, shall apply with respect to Public Procurement Processes and 
Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared 
or not); and any of their Personnel, involved and engaged in procurement under Kenya's 
Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and 
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 
above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 
including consequences for offences committed. A few of the provisions noted below 
highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, 
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement 
or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal 
proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 
voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit 
any legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee 
of the procuring entity who has a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any 
decision relating to the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a 
member of the group of tenderers to whom the contract was awarded, but the 
subcontractor appointed shall meet all the requirements of this Act. 



62 

 

 

6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have been 
within his or her duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described 
in subsection (5)(a) and the contract is awarded to the person or his relative or to 
another person in whom one of them had a direct or indirect pecuniary interest, the 
contract shall be terminated and all costs incurred by the public entity shall be made 
good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 
Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 
follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 

ii) “fraudulent practice” is any act or omission, including is representation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; “coercive practice” is impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material 
to the investigation or making false statements to investigators in order to 
materially impede investigation by Public Procurement Regulatory Authority 
(PPRA) or any other appropriate authority appointed by Government of Kenya 
into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or 
threatening, harassing, or intimidating any party to prevent it from disclosing 
its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. 
below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 
forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal processorthe exercise of a contract to the detriment of the 
procuring entity or the tenderer or the contractor, and includes collusive practices 
amongst tenderers prior to or after tender submission designed to establish tender 
prices at artificial non-competitive levels and to deprive the procuring entity of the 
benefits of free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or 
individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their employees, has, 
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices in competing for the contract in question; 
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d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to 
appropriate authority(ies) for sanctioning and debarment of a firm or individual, as 
applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, 
and Suppliers, and their Sub-contractors, Sub-consultants, Service providers, Suppliers, 
Agents personnel, permit the PPRA or any other appropriate authority appointed by 

Government of Kenya to inspect2 all accounts, records and other documents relating to 
the procurement process, selection and/or contract execution, and to have them 
audited by auditors appointed by the PPRA or any other appropriate authority 
appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement 
process and contract execution have not engaged/will not engage in any corrupt or 
fraudulent practices. 

 

 
1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, 
either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer 
or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 
addendum or amendment introducing a material modification to any existing contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve 
fact-finding activities undertaken by the Investigating Authority or persons appointed by the 
Procuring Entity to address specific matters related to investigations/audits, suc has evaluating 
the veracity of an allegation of possible Fraud and Corruption, through the appropriate 
mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or 
individual's financial records and information, and making copies thereof as relevant; accessing 
and examining any other documents, data and information (whether in hard copyor electronic 
format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; 
interviewing staff and other relevant individuals; performing physical inspections and site visits; 
and obtaining third party verification of information. 



64 

 

 

 

FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 
Beneficiary:   

Request for Tenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (here in after called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for 
the execution of  under Request for Tenders No.
(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must 

be supported by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt 
by us of the Beneficiary's complying demand, supported by the Beneficiary's statement, 
whether in the demand itself or a separate signed document accompanying or identifying 
the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 

Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 
Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension there to provided by the Applicant, (i) has failed to execute 
the contract agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt 

of copies of the contract agreement signed by the Applicant and the Performance Security 
and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt 
of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering 
process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above onor before that date. 
 
 
 

 

[signature(s)] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from 
the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   
 
TENDER GUARANTEE No.:      
 
 

1. Whereas ………… [Name of the tenderer]  (hereinafter called “the tenderer”) has submitted its 
tender dated ……… [Date of submission of tender] for the …………… [Name and/or description 
of the tender] (hereinafter called “the Tender”) for  the  execution  of   under  Request  
for  Tenders  No.    (“the ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are 
bound unto …………….. [Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) 
in the sum of ………………… (Currency and guarantee amount) for which payment well and 
truly to be made to the said Procuring Entity, the Guarantor binds itself, its successors and 
assigns, jointly and severally, firmly by these presents.    

 
 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 
 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  
Applicant: 
 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  
Principal's  Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  
thereto  provided  by  the  Principal;  or 
 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  
during  the  Tender  Validity  Period  or  any  extension  thereto  provided  by  the  
Principal; (i)  failed  to  execute  the  Contract  agreement;  or  (ii)  has  failed  to  
furnish  the  Performance  Security,  in  accordance  with  the  Instructions  to  
tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  
above  amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  
the  Procuring  Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  
the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  
of  the  above  events,  specifying  which  event(s)  has  occurred. 
 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  
receipt  of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  
Performance  Security  and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  
upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  
Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  
end  of  the  Tender  Validity  Period. 
 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  
at  the  office  indicated  above  on  or  before  that  date. 

 
 
 _________________________  ______________________________ 
  [Date ]     [Signature of the Guarantor] 
 _________________________  ______________________________ 
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  [Witness]     [Seal] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from 
the final product. 
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 FORM OF TENDER - SECURING DECLARATION 
 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender 
Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the 

undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in 
any contract with the Purchaser for the period of time of [insert number of months or years] 
starting on [insert date], if we are in breach of ourobligation(s) under the bid conditions, 
because we–(a) have withdrawn our tender during the period of tender validity specified by 
us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by 
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if 
required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 
instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the 
successful Tenderer(s), upon the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration 
must be in the name of the Joint Venture that submits the bid, and the Joint Venture has 
not been legally constituted at the time of bidding, the Tender Securing Declaration shall be 
in the names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or partner 

or sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp 
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Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the 
Works] 

 
 

Name of currency Amounts payable 
Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local 
currency 
__________________________________
__ 

[To be entered by the Procuring 
Entity] 
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PART II - WORKS REQUIREMENTS 
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BILLS OF QUANTITIES 

(a) Preambles 

1.  The method of measurement of completed work for payment shall be in accordance with 
[insert the name of a standard reference guide, or full details of the methods to be used]. 

2. The Site is situated in (provide full description where the site is situated, coordinates from the 
nearest known landmark like a town and its size) It is approximately Kilometers 
from Nairobi. Access to the site shall be through   ,  

Which is an existing public road. Any damage caused to the surfaces of this road shall be 
made good at the Contractor's expense. The Contractor shall visit the site and acquaint itself 
with its nature and position, the nature of the ground, substrata and other local conditions, 
positions of existing power, water and other services, access roads or any other limitations 
that might affect his cost or progress. No claim for extras shall be considered on account of 
lack of knowledge in this respect. 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, 
spoil heaps, temporary access path, and storage of materials. The Contractor shall also 
obtain the Architect approval and direction regarding the use of any materials found on the 
Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the 
offices of the Procuring Entityor Procuring Entity's Representative during normal working 
hours. Two sets of the Working Drawings shall be provided to the contractor but additional 
copies shall be provided at a cost to be determined by the Engineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the 
procurement of Bank Guarantees and stamp charges in connection with this contract 
Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as the 
Architect May direct. The Procuring Entity reserves the right to occupy the Works by 
sections on completion provided that such occupation is considered to be both practical and 
reasonable and will not interfere with the Works. The Contractor shall allow any costs 
associated with such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the 
Procuring Entity reserves the right in very exceptional circumstances to make such 
payments direct in the interests of the project where the completion thereof might be 
jeopardized by any dispute or vicariousness between the Contractor and the Sub- 
Contractor involve. 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of 
Tender as his time for completion of the Works from the date for Possession, to be agreed 
with the Engineer. The Contract Period is presumed to have been calculated making due 
allowance for seasonal inclement weather conditions. Noclaimfor extension of time due to 
the normal in clement weather for this area shall be entertained. 
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9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a 
Programme and Progress Chart setting out the order in which the Works are to be carried 
out, with the appropriate dates there of. This Chart shall be agreed with the Architect and 
no deviation from the order set out in it will be permitted without the written consent of the 
Engineer. The Contractor will be responsible for arranging the above programme with all his 
sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying out this 
exercise, and for updating it as required. 

10. The Contractor shall submit to the Architect on the first day of each week or such longer 
period as the Architect from time to time direct, a Progress Report and any information for 
the proceeding period, showing the progress during the period and the up-to-date 
cumulative progresson all important items of each section or portion of the Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional 
photographer approved by the Engineer.The Photographs shall provide a record of the Site 
and adjacent are as prior to the commencement of the Works and shall cover such portion 
of the works in progress and completion as the Architect shall direct. All prints shall be full 
plate size, unmounted, and marked on the reverse side with the date of exposure, 
identification reference and brief description. The copyright of all photographs shall be 
vested in the Procuring Entity. The negatives and four prints from each negative shall be 
delivered to the Architect within two weeks of exposure. 
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12. Figured dimensions are to be followed in preference to dimensions scaled from the 
Drawings, but whenever possible dimensions are to be taken on the Site or from the 
buildings. Before any work is commenced by Sub- Contractors or Specialist Firms, 
dimensions must be checked on the site comparable dimensions shown on the drawings. 
The Contractor shall be responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant 
Authorities the exact position, depth and level of all existing electric cables, waterpipes or 
other services in the are aand he shall make whatever provisions may be required by the 
Authorities concerned for the support and protection of such services. Any damage or 
disturbance caused to any services shall be reported immediately to the Architect and the 
relevant Authority and shall be made good to their satisfaction at the Contractor's expense. 
Where appropriate the Contractor shall open up the ground in advance of the main work by 
hand digging if necessary, to locate precisely the position and details of the services which 
are likely to affect his operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to 
and from the site of the proposed works, at such hours and by such route as are permitted 
by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he may 
cause to the present road surface and pavements within or beyond the boundary of the 
Site, during the period of the works. All existing paths, storm water channels, etc., that may 
be destroyed or damaged during the progress of the Works shall be reinstated by the 
Contractor to the satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the Police 
Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid 
or alkaline substance in solution. The Contractor shall provide at his own risk and cost all 
water for use in connection with the Works, (including works of sub–contractors). If need 
be, he shall make arrangements with the Local Water Authority for the installation of a 
separate meter for all water used by him throughout the Contract and pay all cost and fees 
in connection therewith. He shall also provide temporary storage tanks and tubing, etc., as 
may be necessary, and clear away at completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, 
(including Sub – Contractor's) including all temporary connections, wiring, fittings, etc., and 
clearing away on completion. The Contractor shall pay all fees and obtain all permits in 
connection there with. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or 
Representative, competent and experienced in the kind of work involved, who shall giveh is 
whole time to the superintendence of the works. (Including works of sub – contractors). 
Such Agent or Representative shall receive on behalf of the Contractordirections and 
instruction from the Engineer, and such directions and instructions shall be deemed to be 
given to the contractor in accordance with the Conditions of Contract. The Agent shall not 
be replaced without the specific approval of the Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to 
the site are protected at all times. In particular, there shall be the proper provision of 
guard–rails to scaffolding, protection against falling materials, tools on site, dust, nail and 
other sharp objects. The site shall be kept tidy and clear of dangerous rubbish. The 
Architect shall be empowered to suspend work on site should it be considered this condition 
is not being observed and no claim arising from such suspension will be allowed. 
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21. The are as available to the Contractor for workyards, offices and other facilities shall be 
directed by the Architect and any existing features to remain shall be protected from 
damage throughout the Contract Period and handed back in good condition when they are 
vacated at the end of the Contract. If additional areas are required, the 
contractorshallsourcethenatowncost. 

22. The Contractor shall give the Architect reasonable notice of the intention to set out or take 
levels for any part of the Works so that arrangements may be made for checking the work. 
The accuracy of setting out and leveling shall be within the tolerances specified in the 
Specifications or on the Drawings. The checking of setting out or leveling by the Architect 
shall not relieve the Contractor of his duties or responsibilities under the Contract. 

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible 
for any damage caused to existingand adjacent property, including buildings that are not a 
subject of demolition. He shall make good at his own cost damage to persons and property 
caused there on, and he shall indemnify the Procuring Entity against any loss or claim that 
may arise. 



 

 

 

24. The Contractor shall take such steps and exercise such care and diligence as to minimize 
nuisance arising from dust, noise or any other cause to the occupiers of the existing and 
adjacent property. He must provide such temporary and special screens and tarpaulins or 
gummy bags, hoarding, barriers, warning signs etc. as he considers necessary and 
sufficient for the protection of the existing and adjacent property and or prevention of 
nuisance etc. as directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended on 15
th 

October 1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly 
level of 0.2% of his factory price of construction works with effect from January 1999. 
Tenderer shall allow for this in the build-upo f his rates. 

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation 
and other temporary buildings for the use of the contractor and sub-contractors, including 
lighting furniture equipment and attendance. 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor 
camps shall be complete with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and 
satisfaction of the Health Authorities and maintain the same in a thoroughly clean and 
sanitary condition and pay all conservancy fees during the period of the Works and remove 
when no longer required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary 
to safeguard the Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools 
and appliances of every description for the due and satisfactory completion of the Works 
and shall remove the same on completion. All such plant, tools and equipment shall comply 
with all regulations in force throughout the period of the Contract and shall be altered or 
adopted during the Contract period as may be necessary to comply with any amendments 
in or additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the 
due performance of the works, including Sub-Contract Works, provide special scaffolding as 
required by Sub-Contractors, alter and adopt all scaffolding as and when required during 
the Works, and remove on completion. No scaffolding is measured here in after and the 
Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporaryf encing, hoarding 
fans, planked footways, guard–rails gantries screen, etc., for the safe custody of the Works, 
materials and public protection and adjacent properties. 

33. Cover up all and protect from damage, including damage from in clement weather, all 
finished work and unfixed materials, including that of Sub-Contractors, etc., to the 
satisfaction of the Architect until the completion ofthe Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear 
away all surplus excavated demolition materials, plant, rubbish and unused materials and 
shall leave the whole of the Site and Works in a clean and tidy state to the satisfaction of 
the Engineer, sheds, camps, etc. Particular care shall be taken toleavecleanallfloors and 



 

 

windows and tore move all paint and cement all rubbis hand dirt as it accumulates. The 
Contractor is to find his own dump and shall pay all charges in connection there with. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, 
labor and materials, making molds, transport, handling, etc. Allow in your rates for making 
at least four cubes on each occasion, from different batches; the concrete being taken from 
the point of deposit. 

36. The Contractors hall furnish at the earliest possible opportunity before work commences, 
and at his own cost, any samples of materials and workmanship that may be called for by 
the Architect for the approval or rejection, and any further samples in the case of rejection, 
until such samples are approved by the Engineer. Such samples, when approved, shall be 
the minimum standard for the work to which they apply. The procedure for submitting 
samples of materials for testing or approval and the method of marking for identification 
shall be as laid down by the Engineer. The Contractor shall allow in his Tender for such 
samples and tests, including those in connection with his Sub-Contractors work. 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding 

tax on contractual payment section 35(7)(i)(ii) which became effective on 1st July 2000. A 
3% withholding tax will be applicable to all interim payments exceeding 
Kshs……................……. for work done in respect of building or civil works. The contractor 
shall allow for any costs arising resulting there from in the build-up of rates. 

38. Blasting will only be allowed with the express permission of the Architect in writing. All 
blasting operations shall be carried out at the Contractor's sole risk and cost, in accordance 
with any Government regulations in force for the time being, and any special regulations 
laid down by the Architect governing the use and storage of explosives. 

39. The National Construction Authority is a state corporation established under the national 
construction authority Act No.14 of 2011. The broad Mandate of the Authority is to over see 
the construction industry and coordinate its development. The National Construction 

Authority Regulations 2014 with an effective date of 6thJune 2014, regulation 25, - Allow 
0.5% of the tender sum/contract sum for construction levy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all 
contracts for construction services. The tenderer is also drawn to VAT Act Cap 476 clause 
19(9). The tenderer must allow for VAT 1.19 as instructed else where. 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required 
Items 17 and 18 of the Conditions of contract and also specified in the Special Conditions of 
Contract. 

 
 

 
 
 
 
 
 
 
 
 
 



 

 

PROPOSED CONSTRUCTION OF A PERIMETER WALL AT THE KITALE NATIONAL 
POLYTECHNIC, KITALE. 

 
 

BILL OF QUANTITIES 
 
 

     NO DESCRIPTION Unit Qty Rate  Amount  

 
 
       A. 
 
 
       B. 
 
 
 
       C. 
 
 
      D. 
 
 
      E. 
 
 
      F.  
 
 
 
     G. 
 
     H. 
 
 
     I. 
 
     J. 
 
 
 
 

K. 
 

L. 
 
 
 

M. 
 

N. 

(ALL PROVISIONAL) SUBSTRUCTURES 
 
Clear site of shrubs and grub of all roots and prepare 
grounds for construction works 
 
Excavate over site to remove top soil average 200mm 
deep and wheel and deposit in spoil heaps as directed. 
 
Excavate to reduced levels starting from stripped level 
not exceeding 1.5m deep. 
 
Excavate foundation no exceeding 1.5m deep starting 
from reduced levels. 
 
Return fill and ram imported materials around 
foundations. 
 
Load and cart away surplus excavated materials. 
 
Vibrated reinforced concrete 1:2:4 to; 
 
Strip Foundation 
 
Column beds 
Vibrated reinforced concrete 1:2:4 to; 
 
Starter column 
 
Edges of column starters 
 
Cut ,bend,tie and fix the following high tensile 
square twisted reinforcement bars to BS 4461 
including all necessary tying wires and spacer 
blocks column and bases and starters 
 
12mm diameter bars 
 
8mm diameter bars 
 
Natural stone walling in cement and sand 
mortar (1:3) 
 
200mm thick wall in foundation 

 
 
SM 
 
 
SM 
 
 
 
CM 
 
 
CM 
 
 
CM 
 
 
CM 
 
 
 
CM 
 
CM 
 
 
CM  
 
SM 
 
 
 
 
 
 
KG 
 
KG 
 
SM 
 
LM 

 
 

3,760 
 
 
2,820 

 
 
              

987 
 

 
205 

 
 

  1.26 
 

      
885 

 
  
 

113 
        

96 
 
 

21 
 

341 
 
 
 
 
 
 

5794 
 

 1156 
 

1335 
 

     

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 
 
 

 
 

 
 

 
 
 

 
   

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
  

 
 

 
 



 

 

 
 
 

O. 
 

     P. 

 
Damp proof course 150mm wide 
 
Plinth area 
 
15mm thick rendering to stone walling 
 
Prepare and apply two coats of bituminous paint to 
rendered plinth wall 
 

 
 
 
SM 
 
 SM 

890 
 
 
 
   423 
 
  423 

  
TOTAL CARRIED TO SUMMARY (Page 1) 

  
 

  



 

 

 
      
 
 
       A.        
 
 
 
       B. 
 
 
 
 
        
 
 
        C. 
 
       D. 
 
 
 
       E. 
 
       F. 
 
       G. 
 

 
  WALLING 
Dressed stone walling in cement sand mortar 
(1:3) 
 
200mm thick externally and internally 
 
Vibrated reinforced concrete (1:2:4) in 
 
Columns  
 
 
 
Cut ,bend, tie and fix the following high tensile 
square twisted reinforcement bars to BS 4461 
including all necessary tying wires and spacer 
blocks. 
 
12mm ditto 
 
8mm ditto 
 
Sawn formwork to: 
 
Sides of column 
 
250mm wide cast in situ coping on walls and columns 
 
Prepare wall and cut for keying the wall, column and 
make good. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
SM 
 
 
 
CM 
 
 
 
 
 
 
 
KG 
 
KG 
 
 
 
SM 
 
LM 
 
SM 
 
 

 
 

     
 

  2820  
 
 

 
46 

 
 

 
 
    
 
 

4028 
 
   
1730 
 
 
 

756 
 

950 
 

2820 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 

  
 
 

 



 

 

 

 
 

 TOTAL CARRIED TO SUMMARY (page 2)     

 TOTAL CARRIED TO SUMMARY     

 
1. 
 

 
TOTAL CARRIED FROM PAGE 1 
 

    
 

2. TOTAL CARRIED FROM PAGE 2 
 

    

 TOTAL CARRIED FOR COLLECTION     



 

 

DRAWINGS 

Note A list of drawings should be inserted here. The actual drawings including Site plans should 
be annexed in a separate booklet. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

  
 

PART III - THE CONDITIONS OF CONTRACT AND CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
[Name of Procuring Entity]  

[Name of Contract]  

[Architect Name and Address] 

General Conditions of Contract 
----------------------------------------------------------------------------------------------------------------
--------------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated below. Words indicating persons or parties include corporations and 
other legal entities, except where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for 
the execution and completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of 

the tender. “Completion Date” 

meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in 
accordance with the provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the 
Contractor as recorded in the Agreement Form and signed by the parties including all 
attachments and appendices thereto and all documents incorporated by reference therein to 
execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, 
progress reports, drawings, manuals, models and other documents of a technical nature (if any) 
supplied by the Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things 
required for the execution and completion of the Works and the remedying of any defects. 
However, Contractor's Equipment excludes Temporary Works, Procuring Entity's Equipment (if 
any), Plant, Materials and any other things intended to form or forming part of the Permanent 
Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the 
Contractor utilizes on Site, who may include the staff, labor and other employees of the 
Contractor and of each Subcontractor; and any other personnel assisting the Contractor in the 
execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor 
appointed from time to timeby the Contractor who acts on behalf of the Contractor. 
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“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the 
Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether 
on or off the Site, including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated 
materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of 
defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and 
calculated from the Completion Date, within which the contractor is liable for any defects that may 
develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works 
oraSection(asthecasemaybe) under Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects], whichextendsoverthedaysstated intheSpecialConditionsofContract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional 
and modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the 
Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 
[Issue of Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 

[ApplicationforFinalPaymentCertificate]. “Force Majeure” is defined in Clause19 [Force 

Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of 
the Contract Price is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 
appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract 
Price and Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any 
legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring 
Entity, including any annexed memoranda comprising agreements between and signed by both 
Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 
Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor 
under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-
Clause 20.3 indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity 
entitled Special Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 
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Payment]. “Performance Certificate” means the certificate issued under Sub-Clause 11.9 

[Performance Certificate]. “Performance Security” means the security (or securities, if any) 

under Sub-Clause 4.2 [Performance Security]. “Permanent Works” means the permanent works 

to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part 
of the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 
construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made 
available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the 
Specification; but does not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all 
other staff, labor and other employees of the Architect and of the Procuring Entity; and any 
other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as Procuring 
Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other 
competent person appointed by the Procuring Entity and notified to the Contractor, to act in 
replacement of the Engineer) who is responsible for supervising the execution of the Works and 
administering the Contract and shall be an “Architect” or a “Quantity Surveyor” registered under 
the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers 
Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the 
purposes of the Contract and named in the Special Conditions of Contract, or other person 
appointed from time to time by the Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional 
sum, for the execution of any part of the Works or for the supply of Plant, Materials or services 
under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 
under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of 
Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and 
submitted with the Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section 
(if any) 

“Site Investigation Reports” are those reports that may be included in the tendering 
documents which a ref actual and interpretative about the surface and sub-surface condition sat 
the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and 
working areas, and to which Plant and Materials are to be delivered, and any other places as 
may be specified in the Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and 
any additions and modifications to the specification in accordance with the Contract. Such 
document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with the Site possession 
date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under 
Clause 14 [Contract Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person 
appointed as a subcontractor, for a part of the Works. 
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“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking 
Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's 
Equipment) required on Site for the execution and completion of the Permanent Works and the 
remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted 
with the Form of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which 
are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over 
by the Procuring Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both 
Parties or instructed as a Variation, and which are carried out under Clause 9 [Tests on 
Completion] before the Works or a Section (as the case may be) are taken over by the 
Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may 
be) as stated in the Special Conditions of Contract (with any extension calculated from the 
Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base 
Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation 
under Clause 13 [Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined 
in the Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and 
the Temporary Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural 

also include the singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement 

to be recorded in writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the 
interpretation of these Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications shall 
be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or

 transmitted using any of the 
agreed systems of electronic transmission as stated in the Special Conditions of 
Contract; and 

b) delivered, sentor transmitted to the addressf or the recipient's communications as 
stated in the Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 
delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it 
may be sent to the addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 
delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other 
Party. When a notice is issued to a Party, by the other Party or the Engineer, a copy shall 
be sent to the Architect or the other Party, as the case may be. 
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1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 
 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For 
the purposes of interpretation, the priority of the documents shall be in accordance with the 
following sequence: 
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a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any 
necessary clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor 
receives the Contract Agreement, unless the Special Conditions establish otherwise. The 
Contract Agreement shall be based upon the formannexed to the Special Conditions. The 
costs of stamp duties and similar charges (if any) imposed by law in connection with entry 
into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or 
interest in or under the Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys 

due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring 
Entity.Unless otherwise stated in the Contract, two copies of the Contract and of each 
subsequent Drawings and Bills of Quantities shall be supplied to the Contractor, who may 
make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, 
unless and until taken over bythe Procuring Entity. Unless otherwise stated in the Contract, 
the Contractor shall supply to the Architect two copies of each of the Contractor's 
Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 
Specification, the Contractor's Documents (if any), the Drawings and Variations and other 
communications given under the Contract.The Procuring Entity's Personnel shall have the 
right of access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use 
in executing the Works, theParty shall promptly give notice to the other Party of such error 
or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be 
delayed or disrupted if any necessary drawing or instruction is not issued to the 
Contractor within a particular time, which shall be reasonable. The notice shall include 
details of the necessary drawing or instruction, details of why and by when it should be 
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issued, and the nature and amount of the delay or disruption likely to be suffered if it is 
late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to 
issue the notified drawing or instruction within a time which is reasonable and is specified 
in the notice with supporting details, the Contractor shall give a further notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the Contract 
Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay 
by the Contractor, including an error in, or delay in the submission of, any of the 
Contractor's Documents, the Contractor shall not be entitled to such extension of time, 
or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other 
intellectual property rights in the Contractor's Documents and other design documents 
made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity 
a non-terminable transferable non-exclusive royalty-free license to copy, use and 
communicate the Contractor's Documents, including making and using modifications of 
them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the 
relevant parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, 
use and communicate the Contractor's Documents for the purposes of completing, 
operating, maintaining, altering, adjusting, repairing and demolishing the Works, 
and 

c) in the case of Contractor's Documents which are in the form of computer programs 
and other software, permit their use on any computer on the Site and other places 
as envisaged by the Contract, including replacements of any computers supplied by 
the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the 
Contractor shall not, without the Contractor's consent, be used, copied or communicated 
to a third party by (or on behalf of) the Procuring Entityf or purposes other than those 
permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other 
intellectual property rights in the Specification, the Drawings and other documents made 
by (or on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and 
obtain communication of these documents for the purposes of the Contract. They shall 
not, without the Procuring Entity's consent, be copied, used or communicated to a third 
party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all 
times. The confidentiality shall survive termination or completion of the contract. They 
shall disclose all such confidential and other information as may be reasonably required 
in order to verify compliance with the Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the 
Contract as private and confidential, except to the extent necessary to carry out their 
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respective obligations under the Contract or to comply with applicable Laws. Each of 
them shall not publish or disclose any particulars of the Works prepared by the other 
Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise 
required to establish his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless 
otherwise stated in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, 
building permitor similar permission for the Permanent Works, and any other 
permissions described in the Specifications as having been (or to be) obtained by 
the Procuring Entity; and the Procuring Entity shall indemnify and hold the 
Contractor harmless against and from the consequences of any failure to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all 
permits, licenses and approvals, as required by the Laws in relation to the execution 
and completion of the Works and the remedying of any defects; and the Contractor 
shall indemnify and hold the Procuring Entity harmless against and from the 
consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 
unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring 
Entity for the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have 
authority to bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent 
of the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor 
shall permit and shall cause its subcontractors and sub-consultants to permit, the Public 
Procurement Regulatory Authority, Procuring Entity and/or persons appointed or 
designated by the Government of Kenya to inspect the Site and/or the accounts and 
records relating to the procurement process, selection and/or contract execution, and to 
have such accounts and records audited by auditors appointed by the Procuring Entity if 
requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which 
provides, inter alia, that acts intended to materially impede the exercise ofthe Procuring 
Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of in eligibility pursuant to the Procuring 
Entity's prevailing sanctions procedures). 

 
2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all 
parts of the Site within thetime (or times) stated in the Special Conditions of 
Contract. The right and possession may not be exclusive to the Contractor. If, under the 
Contract, the Procuring Entity is required to give (to the Contractor) possession 
ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do so in 
the time and manner stated in the Specification. However, the Procuring Entity may 
withhold any such right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall 
give the Contractor right of access to, and possession of, the Site within such times as 
required to enable the Contractor to proceed without disruption in accordance with the 
programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring 
Entity to give any such right or possession within such time, the Contractor shall give 
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under 
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Sub-Clause 8.4 [Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error 
or delay by the Contractor, including an error in, or delay in the submission of, any of the 
Contractor's Documents, the Contractor shall not be entitled to such extension of time, 
Cost or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable 
assistance as to allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily 
available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with 
Laws], 
ii) for the delivery of Goods, including clearance through 
customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity'sPersonnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's 
Personnel and the Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take action ssimilar to those which the Contractor is required to take under sub-
paragraphs (a), (b) and (c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-
Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which 
will enable the Procuring Entity to pay the Contract Price punctually (as estimated at that 
time) in accordance with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed 
to him in the Contract. The Architect staff shall include suitably qualified Assistants and 
other professionals who are competent to carry out these duties. The Architect Name and 
Address shall be provided in the Special Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or 
necessarily to be implied from the Contract. If the Architectis required to obtain the 
approval of the Procuring Entity before exercising a specified authority, the requirements 
shall be as stated in the Special Conditions of Contract. The Procuring Entity shall 
promptly inform the Contractor of any change to the authority attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring 
Entity's approvalis required, then (for the purposes of the Contract) the contractor shall 
require the Architect toprovideevidence of such approval before complying with the 
instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the 
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Contract, the Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or 
responsibilities under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, 
proposal, request, test, or similar act by the Architect (including absence of 
disapproval) shall not relieve the Contractor from any responsibility he has under the 
Contract, including responsibility for errors, omissions, discrepancies and non-
compliances; and 

d) anyact by the Architect in response to a Contractor's request shall be notified in 
writing to the Contractor within 14 days of receipt. 
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3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking 
action under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 
percentage specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in 
accordance with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three 
currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of 
the Engineer, an emergency occurs affecting the safety of life or of the Works or of 
adjoining property, he may, without relieving the Contractor of any of his duties and 
responsibility under the Contract, instruct the Contractor to execute all such work or to do 
all such things as may, in the opinion of the Engineer, be necessary to abate or reduce 
the risk. The Contractor shall forth with comply, despite the absence of approval of the 
Procuring Entity, with any such instruction of the Engineer. The Architect shall determine 
an addition to the Contract Price, in respect of such instruction, in accordance with Clause 
13 and shall notify the Contractor accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants 
and may also revoke such assignment or delegation. These assistants may include a 
resident Engineer, and/or independent inspectors appointed to inspect and/ or test items 
of Plant and/or Materials. The assignment, delegation or revocation shall be in writing 
and shall not take effect until copies have been received by both Parties. However, unless 
otherwise agreed by both Parties, the Architect shall not delegate the authority to 
determine any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall 
only be authorized to issue instructions to the Contractor to the extent defined by the 
delegation. Any approval, check, certificate, consent, examination, inspection, instruction, 
notice, proposal, request, test, or similar act by an assistant, in accordance with the 
delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, 
and shall therefore not prejudice the right of the Architect to reject the work, Plant 
or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the 
Contractor may refer the matter to the Engineer, who shall promptly confirm, reverse 
or vary the determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or 
modified Drawings which may benecessary for the execution of the Works and the 
remedying of any defects, all in accordance with the Contract. The Contractor shall only 
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take instructions from the Engineer, or from an assistant to whom the appropriate 
authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated 
assistant, on any matter related to the Contract. Whenever practicable, their instructions 
shall be given in writing. If the Architec tor a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the 
Contractor, within two working days after giving the instruction, and 
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c) does not reply by issuing a written rejection and/or instruction within two working 
days after receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated 
assistant (as the case may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not 
less than 21 days before theintendeddateofreplacement, give notice to the Contractor of 
the name, address and relevant experience of the intended person to replace the 
Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with 
this Sub-Clause3.5 to agreeor determine any matter, the Architect shall consult with each 
Party in an endeavor to reach agreement. If agreement is not achieved, the Architect 
shall make a fair determination in accordance with the Contract, taking due regard of all 
relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with 
supporting particulars, within 30 days from the receipt of the corresponding claim or 
request except when otherwise specified. Each Party shall give effect to each agreement 
or determination unless and until revised under Clause 20 [Claims, Disputes and 
Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and 
complete the Works in accordance with the Contract and with the Architect instructions, 
ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the 
Contract, and all Contractor's Personnel, Goods, consumables and other things and 
services, whether of a temporary or permanent nature, required in and for this design, 
execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall 
have their origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site 
operations and of all methods of construction. Except to the extent specified in the 
Contract, the Contractor (i) shall be responsible for all Contractor's Documents, 
Temporary Works, and such design of each item of Plant and Materials as is required for 
the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible 
for the designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the 
arrangements and methods which the Contractor proposes to adopt for the execution of 
the Works. No significant alteration to these arrangements and methods shall be made 
without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent 
Works, then unless otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part 
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in accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and 
Drawings, shall be written in the language for communications defined in Sub-Clause 
1.4 [Law and Language], and shall include additional information required by the 
Architect to add to the Drawings for co-ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are 
completed, befit for such purposes for which the part is intended as are specified in 
the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit 
to the Architectthe “as-built” documents and, if applicable, operation and 
maintenance manuals in accordance with the Specification and in sufficient detail for 
the Procuring Entity to operate, maintain, dismantle, reassemble, adjust and repair 
this part of the Works. Such part shall not be considered to be completed for the 
purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and 
Sections] until these documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, 
in the amount stated in the Special Conditions of Contract and denominated in the 
currency (ies) of the Contract or in a freely convertible currency acceptable to the 
Procuring Entity. If an amount is not stated in the Special Conditions of Contract, this 
Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 
days after receiving the Notification of Award and shall send a copy to the Engineer. The 
Performance Security shall be issued by a reputable bank selected by the Contractor and 
shall be in the form annexed to the Special Conditions, as stipulated by the Procuring 
Entity in the Special Conditions of Contract, or in another form approved by the Procuring 
Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until 
the Contractor has executedand completed the Works and remedied any defects. If the 
terms of the Performance Security specify its expiry date, and the Contractor has not 
become entitled to receive the Performance Certificate by the date 30 days prior to the 
expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for 
amounts to which the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from 
all damages, losses and expenses (including legal fees and expenses) resulting from a 
claim under the Performance Security to the extent to which the Procuring Entity was not 
entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 
days after receiving a copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect 
determines an addition or a reduction to the Contract Price as a result of a change in cost 
and/ or legislation, or as a result of a Variation, amounting to more than 25 percent of 
the portion of the Contract Price payable in a specific currency, the Contractor shall at the 
Architect request promptly increase, or may decrease, as the case may be, the value of 
the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 
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4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all 
authority necessary to act on the Contractor's behalf under the Contract. The Contractor's 
Representative's Name and Address shall be provided in the Special Conditions of 
Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, 
prior to the Commencement Date, submit to the Architect for consent the name and 
particulars of the person the Contractor proposes to appoint as Contractor's 
Representative. If consent is with held or subsequently revoked in terms of Sub-Clause 
6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of an other 
suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the 
appointment of the Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the 
Contractor's performance of the Contract. If the Contractor's Representative is to be 
temporarily absent from the Site during the execution of the Works, a suitable 
replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions 
under Sub-Clause 3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any 
competent person, and may at any time revoke the delegation. Any delegation or 
revocation shall not take effect until the Architect has received prior notice signed by the 
Contractor's Representative, naming the person and specifying the powers, functions and 
authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications 
defined in Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's 
delegates are not fluent in the said language, the Contractor shall make competent 
interpreter savailable during all working hours in a number deemed sufficient by the 
Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may 
however subcontract the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his 
agents or employees, as if theyweret heacts or defaults of the Contractor. Unless 
otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of 

Materials, or to a subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed 

Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the 

intended date of the commencement of each Subcontractor's work, and of the 
commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to 
require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 
[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of 
termination under Sub-Clause 15.2 [Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-
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Clause 1.12 [Confidential Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for 
contractors from Kenya to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects 
Notification Period and the Engineer, prior to this date, instructs the Contractor to assign 
the benefit of such obligations to the Procuring Entity, then the Contractor shall do so. 
Unless otherwise stated in the assignment, the Contractor shall have no liability to the 
Procuring Entity for the work carried out by the Subcontractor after the assignment takes 
effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 
appropriate opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in 
the execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe 
Contractor to suffer delays and/ortoincur Unforeseeable Cost. Services for these 
personnel and other contractors may include the use of Contractor's Equipment, 
Temporary Works or access arrangements which are the responsibility of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor 
possession of any foundation, structure, plant or means of access in accordance with 
Contractor's Documents, the Contractor shall submit such documents to the Architect in 
the time and manner stated in the Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of 
reference specified in the Contractor notified by the Engineer. The Contractor shall be 
responsible for the correct positioning of all parts of the Works, and shall rectify any error 
in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items 
of reference, but the Contractor shall use reasonable efforts to verify their accuracy 
before they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was 
necessitated by an errorin these items of reference, and an experienced contractor could 
not reasonably have discovered such error and avoided this delay and/ or Cost, the 
Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine (i) whether and (if so) to what extent the 
error could not reasonably have been discovered, and (ii) the matters described in sub-
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paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 
 
The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction 

so as to avoid danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and 

taking over under Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) 

which may be necessary, because of the execution of the Works, for the use and 
protection of the public and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with 
the requirements of the Contract.The system shall be in accordance with the details 
stated in the Contract. The Architect shall be entitledto audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf 
or information before each design and execution stage is commenced. When any 
document of a technical nature is issued to the Engineer, evidence of the prior approval 
by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of 
his duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior 
to the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and 
hydrological conditions at the Site, including environmental aspects. The Procuring Entity 
shall similarly make available to the Contractor all such data which come into the 
Procuring Entity's possession after the Base Date. The Contractor shall be responsible for 
interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor 
shall be deemed to have obtained all necessary information as to risks, contingencies and 
other circumstances which may influence or affect the Tender or Works. To the same 
extent, the Contractor shall be deemed to have inspected and examined the Site, its 
surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and 
completion of the Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, 
power, transport, water and other services. 

 

 

 
4.11 Sufficiency of the Accepted Contract Amount 
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4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract 
Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary 
information, inspections, examinations and satisfaction as to all relevant matters 
referred to in Sub-Clause 4.10 [Site Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, if 
any) and all things necessary for the proper execution and completion of the Works and 
the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 
 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-
made and other physical obstructions and pollutants, which the Contractor encounters at 
the Site when executing the Works, including sub-surface and hydrological conditions but 
excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable. 
 

4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the 
Architect and shall set out the reasons why the Contractor considers them to be 
Unforeseeable. The Contractor shall continue executing the Works, using such proper and 
reasonable measures as are appropriate for the physical conditions, and shall comply with 
any instructions which the Architect may give. If an instruction constitutes a Variation, 
Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these 
conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1 
[Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine (i) whether and (if so) to what extent these physical conditions were 
Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above 
related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), 
the Architect may also review whether other physical conditions in similar parts of the 
Works (if any) were more favorable than could reasonably have been foreseen when the 
Contractor submitted the Tender. If and to the extent that these more favorable 
conditions were encountered, the Architect may proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine the reductions in Cost which were due to 
these conditions, which may be included (as deductions) in the Contract Price and 
Payment Certificates. However, the net effect of all adjustments under sub-paragraph (b) 
and all these reductions, for all the physical conditions encountered in similar parts of the 
Works, shall not result in a net reduction in the Contract Price. 
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4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by 

the Contractorwhen submitting the Tender, which shall be made available by the 
Contractor, but shall not be bound by the Contractor'sinterpretationofanysuchevidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective 
access to and possession of the Site including special and/or temporary rights-of-way 
which are necessary for the Works. The Contractor shall obtain, at his risk and cost, any 
additional rights of way or facilities out side the Site which he may require for the 
purposes of the Works. 

4.14 Avoidance of Interference 
 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of 
whether they are public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from 

all damages, losses and expenses (including legal fees and expenses) resulting from any 
such unnecessary or improper interference. 

4.15 Access Route 
 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability 
of access routes to the Site at Base Date. The Contractor shall use reasonable efforts to 
prevent any road or bridge from being damaged by the Contractor's traffic or by the 
Contractor's Personnel. These efforts shall include the proper use of appropriate vehicles 
and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance 
which may be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, 
and shall obtain any permission which may be required from the relevant authorities 
for his use of routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the 
use or otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular 
access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the 
Contractor, of access routes shall be borne by the Contractor. 

4.16 Transport of Goods 
 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on 
which any Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, 
unloading, storing and protecting all Goods and other things required for the Works; 
and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and 
from all damages, losses and expenses (including legal fees and expenses) resulting 
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from thetransport of Goods and shall negotiate and pay all claims arising from their 
transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to 
the Site, Contractor's Equipment shall be deemed to be exclusively intended for the 
execution of the Works. The Contractor shall not remove from the Site any major items of 
Contractor's Equipment without the consent of the Engineer. However, consent shall not 
be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 
 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 
 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and 
off the Site) and to limit damage and nuisance to people and property resulting from 
pollution, noise and other results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the 
Contractor's activities shall not exceed the values stated in the Specification or prescribed 
by applicable Laws. 

4.19 Electricity, Water and Gas 
 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all 
power, water and other services he may require for his construction activities and to the 
extent defined in the Specifications, for the tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of 

electricity, water, gas and other services as may be available on the Site and of which 
details and prices are given in the Specifications.The Contractor shall, at his risk and cost, 
provide any apparatus necessary for his use of these services and for measuring the 
quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be 
agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 
amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 
 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the 
use of the Contractor in the execution of the Works in accordance with the details, 
arrangements and prices stated in the Specification. Unless otherwise stated in the 
Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except 
that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment 
whilst any of the Contractor's Personnel is operating it, driving it, directing it or in 
possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of 

Procuring Entity's Equipment shall be agreed or determined by the Architect in 
accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 
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4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in 

accordance with the details stated in the Specification. The Procuring Entity shall, at his 
risk and cost, provide these materials at the time and place specified in the Contract. The 
Contractor shall then visually inspect them and shall promptly give notice to the Architect 
of any shortage, defect or default in these materials. Unless otherwise agreed by both 
Parties, the Procuring Entity shall immediately rectify the notified shortage, defector 
default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody 

and control of the Contractor. The Contractor's obligations of inspection, care, custody 
and control shall not relieve the Procuring Entity of liability for any shortage, defect or 
default not apparent from a visual inspection. 

4.21 Progress Reports 
 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be 
prepared by the Contractor and submitted to the Architect in six copies. The first 
report shall cover the period up to the end of the first calendar month following the 
Commencement Date. Reports shall be submitted monthly thereafter, each within 7 
days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known 

to be outstanding at the completion date stated in the Taking-Over Certificate for the 
Works. Each report shall include: 

 

a) charts and detailed descriptions of progress, including each stage of design (if 
any), Contractor's Documents, procurement, manufacture, delivery to Site, 
construction, erection and testing; and including these stages for work by each 
nominated Subcontractor (as defined in Clause 5 [NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the 
manufacturer, manufacture location, percentage progress, and the actual or 
expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 
Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices 
given under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities 
relating to environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or 
circumstances which may jeopardize the completion in accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays. 

4.22 Security of the Site 
 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the 
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Procuring Entity's Personnel; and to any other personnel notified to the 
Contractor, by the Procuring Entity or the Engineer, as authorized personnel of 
the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 
 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas 
which may be obtained by the Contractor and agreed by the Architect as additional 
working areas. The Contractor shall take all necessary precautions to keep 
Contractor's Equipment and Contractor's Personnel within the Site and these 
additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 
surplus materials. The Contractor shall clear away and remove from the Site any 
wreckage, rubbish and Temporary Works which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and 
remove, from that part of the Site and Works to which the Taking-Over Certificate 
refers, all Contractor's Equipment, surplus material, wreckage, rubbish and 
Temporary Works. The Contractor shall leave that part of the Site and the Works in a 
clean and safe condition. However, the Contractor may retain on Site, during the 
Defects Notification Period, such Goods as are required for the Contractor to fulfil 
obligations under the Contract. 

4.24 Fossils 
 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items 
of geological or archaeological interest found on the Site shall be placed under the care 
and authority of the Procuring Entity. The Contractor shall take reasonable precautions to 
prevent Contractor's Personnel or other persons from removing or damaging any of these 
findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 

Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay 
and/or incurs Cost from complying with the instructions, the Contractor shall give a 
further notice to the Architect and shall be entitled subject to Sub- Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to 
Notification]. 

5.2 Objection to Nomination 
 

The Contractor shall not be under any obligation to employ a nominated Subcontractor 
against whom the Contractor raises reasonable objection by notice to the Procuring Entity 
as soon as practicable, with supporting particulars. An objection shall be deemed 
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reasonable if it arises from (among other things) any of the following matters, unless the 
Procuring Entity agrees in writing to indemnify the Contractor against and from the 
consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient 
competence, resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against 
and from any negligence or misuse of Goods by the nominated Subcontractor, his 
agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which 
specifies that, for the subcontracted work (including design, if any), the nominated 
Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the 
Contractor to discharge hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising 
under or in connection with the Contract and from the consequences of any 
failure by the Subcontractor to perform these obligations or to fulfil these 
liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity 
payments for sums due under the Subcontract referred to under Sub-Clause 5.3 
[Payment to nominated Subcontractors]. 

 
5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the 
nominated Subcontractor's invoices approved by the Contractor which the Architect 
certifies to be due in accordance with the subcontract. These amounts plus other charges 
shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-
Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of 
Payments]. 

5.4 Evidence of Payments 
 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated 
Subcontractor, the Architect may request the Contractor to supply reasonable evidence 
that the nominated Subcontractor has received all amounts due in accordance with 
previous Payment Certificates, less applicable deductions for retention or otherwise. 
Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to 

withhold or refuse to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor 

has been notified of the Contractor's entitlement, then the Procuring Entity may 
(at his sole discretion) pay, directto the nominated Subcontractor, part or all of 
such amounts previously certified (less applicable deductions) as are due to the 
nominated Subcontractor and for which the Contractor has failed to submit the 
evidence described in sub-paragraphs (a) or (b) above.The Contractor shall 
then repay, to the Procuring Entity, the amount which the nominated 
Subcontractor was directly paid by the Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements 
for the engagement of all staff and labor, local or otherwise, and for their payment, 
feeding, transport, and, when appropriate, housing. The Contractor is encouraged, to the 
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extent practicable and reasonable, to employ staff and labor with appropriate 
qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not 
lower than those established for the trade or industry where the work is carried out. If no 
established rates or conditions are applicable, the Contractor shall pay rates of wages and 
observe conditions which are not lower than the general level of wages and conditions 
observed locally by Procuring Entity's whose trade or industry is similar to that of 
theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 
income taxes in Kenya in respect of such of their salaries, wages, allowances and any 
benefits as are subject to tax under the Laws of Kenya for the time being in force, and 
the Contractor shall perform such duties in regard to such deductions there of as may be 
imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the 
Procuring Entity's Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the 
Contractor's Personnel, including Laws relating to their employment, employment of 
children, health, safety, welfare, immigration and emigration, and shall allow them all 
their legal rights. The Contractor shall require his employees to obey all applicable Laws, 
including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the 
normal working hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the 

safety of the Works, in which case the Contractor shall immediately advise the 
Engineer, provided that work done outside the normal working hours shall be 
considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain 
all necessary accommodation and welfare facilities on site for the Contractor's Personnel. 
The Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in 
the Specifications. The Contractor shall not permit any of the Contractor's Personnel to 
maintain any temporary or permanent living quarters within the structures forming part 
of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health 
and safety of the Contractor's Personnel. In collaboration with loca lhealth authorities, the 
Contractor shall ensure that medical staff, first aid facilities, sick bay and ambulance 
service are available at all times at the Site and at any accommodation for Contractor's 
and Procuring Entity's Personnel, and that suitable arrangements are made for all 
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necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for 
maintaining safety and protection against accidents. This person shall be qualified for this 
responsibility and shall have the authority to issue instructions and take protective 
measures to prevent accidents. Throughout the execution of the Works, the Contractor 
shall provide what ever is required by this person to exercise this responsibility and 
authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable 
after itsoccurrence. The Contractor shall maintain records and make reports concerning 
health, safety and welfare of persons, and damage to property, as the Architect may 
reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually 
transmitted diseases via an approved service provider and shall undertake such other 
measures taken to reduce the risk of the transfer of these diseases between and among 
the Contractor's Personnel and the local community, to promote early diagnosis and to 
assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 
Contractor's obligations, the Contractor shall provide all necessary super intendence to 
plan, arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate 
knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and 
Language]) and of the operations to be carried out (including the methods and 
techniques required, the hazards likely to be encountered and methods of preventing 
accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in 
their respective trades or occupations. The Contractors Key personnel shall be named in 
the Special Conditions of Contract. The Architect may require the Contractor to remove 
(or cause to be removed) any person employed on the Site or Works, including the 
Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the 
environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and 
Corruption during the execution ofthe Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 
replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details 
shall be submitted each calendar month, in a form approved by the Engineer, until the 
Contractor has completed all work which is known to be outstanding at the completion 
date stated in the Taking-Over Certificate for the Works. 
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6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 
riotous or disorderly conduct by or amongst the Contractor's Personnel, and to preserve 
peace and protection of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates 
that there are no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place 
where they were recruited or to their domicile. In the event of the death in Kenya of any 
of these personnel or members of their families, the Contractor shall similarly be 
responsible for making the appropriate arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate 
supply of drinking and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the 
Contractor's Personnel employed on the Site from insect and pest nuisance, and to 
reduce the danger to their health. The Contractor shall comply with all the regulations of 
the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, 
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit 
or allow importation, sale, gift, barter or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not 
voluntarily performed, that is exacted from an individual under threat of force or penalty, 
and includes any kind of involuntary or compulsory labor, such as indentured labor, 
bonded labor or similar labor-contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or 
is likely to be hazardous, or to interfere with, the child's education, or to be harmful to 
the child's health or physical, mental, spiritual, moral, or social development. Where the 
relevant labour laws of Kenya have provisions for employment of minors, the Contractor 
shall follow those laws applicable to the Contractor. Children below the age of 18 years 
shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at 
the Site. The records shall include the names, ages, genders, hours worked and wages 
paid to all workers. These records shall be summarized on a monthly basis and submitted 
to the Engineer. These records shall be included in the details to be submitted by the 
Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 
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The Contractor shall comply with the relevant labor laws that recognize workers' rights to 
form and to join workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity 
and fair treatment and shall not discriminate with respect to aspects of the employment 
relationship, including recruitment and hiring, compensation (including wages and 
benefits), working conditions and terms of employment, access to training, promotion, 
termination of employ mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and 
manufacture of Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good 
practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise 
specified in the Contract. 

 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, 
to the Architect for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, 
all at the Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials 
are being obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be 
entitled to examine, inspect, measure and test the materials and workmanship, and 
to check the progress of manufacture of Plant and production and manufacture of 
Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out 
these activities, including providing access, facilities, permissions and safety equipment. 
No such activity shall relieve the Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it 
is covered up, put out of sight, or packaged for storage or transport. The Architect shall 
then either carry out the examination, inspection, measurement or testing without 
unreasonable delay, or promptly give notice to the Contractor that the Architect does not 
require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the 
Contractor's cost. 

7.4 Testing 
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7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 
assistance, documents and other information, electricity, equipment, fuel, consumables, 
instruments, labor, materials, and suitably qualified and experienced staff, as are 
necessary to carry out the specified tests efficiently. The Contractor shall agree, with the 
Engineer, the time and placef ort he specified testing of any Plant, Materials and other 
parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or 
details of specified tests, or instruct the Contractor to carry out additional tests. If these 
varied or additional tests show that the tested Plant, Materials or workmanship is not in 
accordance with the Contract, the cost of carrying out this Variation shall be borne by the 
Contractor, not withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect 
intention to attend the tests. If the Architect does not attend at the time and place 
agreed, the Contractor may proceed with the tests, unless otherwise instructed by the 
Engineer, and the tests shall then be deemed to have been made in the Architect 
presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions 
or as a result of a delay for which the Procuring Entity is responsible, the Contractor shall 
give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. 
When thespecified tests have be enpassed, the Architect shall endorse the Contractor's 
test certificate, or issue a certificate to him, to that effect. If the Architect has not 
attended the tests, he shall be deemed to have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials 
or workmanship is found to be defective or otherwise not in accordance with the 
Contract, the Architect may reject the Plant, Materials or workmanship by giving notice to 
the Contractor, with reasons. The Contractor shall then promptly make good the defect 
and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests 
shall be repeated under the same terms and conditions. If the rejection and retesting 
cause the Procuring Entity to incur additional costs, the Contractor shall subject to Sub-
Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the 
Contractorto: 
a) Remove from the Site and replace any Plant or Materials which is not in accordance 

with the Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, 

and 
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c) execute any work which is urgently required for the safety of the Works, whether 
because of an accident, unforeseen able event or otherwise. 

 
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be 

the time (if any) specified in the instruction, or immediately if urgency is specified under 
sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled 
to employ and pay other persons to carry out the work. Except to the extent that the 
Contractor would have been entitled to payment for the work, the Contractor shall 
subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs 
arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider 
termination in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become 
the property of the Procuring Entity at whichever is the earlier of the following times, free 
from liens and other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under 
Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and 
other payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus 
material (whether natural orman-made), except to the extent that disposal are as 
within the Site are specified in the Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement 
Date shall be the date at which the following precedent condition shave all been fulfilled 
and the Architect notification recording the agreement of both Parties on such fulfilment 
and instructing to commence the Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the 
Contract by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to 
and possession of the Site given to the Contractor together with such permission(s) 
under (a) of Sub-Clause 1.13 [Compliance with Laws] as required for the 
commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance 
Payment] provided that the corresponding bank guarantee has been delivered by the 
Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his 
receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the 
Contract under Sub-Clause1 6.2 [Terminationby Contractor]. 
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8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably 
practicable after the Commencement Date and shal lthen proceed with the Works with 
due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the 
Time for Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works 
or Section to be considered to be completed for the purposes of taking-over under 
Sub-Clause 10.1 [Taking Over of the Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days 
after receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The 
Contractor shall also submit a revised programme whenever the previous programme is 
inconsistent with actual progress or with the Contractor's obligations. Each programme 
shall include: 

a) The order in which the Contractor intends to carry out the Works, including the 
anticipated timing of each stage of design (if any), Contractor's Documents, 
procurement, manufacture of Plant, delivery to Site, construction, erection and 
testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in 
Clause 5 [Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 
ii) 

a general description of the methods which the Contractor intends to adopt, and 
of the major stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class 
of Contractor's Personnel and of each type of Contractor's Equipment, required 
on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the 
Contractor stating the extent to which it does not comply with the Contract, the 
Contractor shall proceed in accordance with the programme, subject to his other 
obligations under the Contract. The Procuring Entity's Personnel shall be entitled to rely 
upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future 
events or circumstances which may adversely affect the work, increase the Contract Price 
or delay the execution of the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the 
extent stated) to comply with the Contractor to be consistent with actual progress and 
the Contractor's stated intentions, the Contractor shall submit a revised programme to 
the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an 
extension of the Time for Completion if and to the extent that completion for the 
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purposes of Sub-Clause 10.1 [Taking Over of the Works and Sections] is or will be 
delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under 
Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of 
an item of work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 
Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic 
or governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring 
Entity, the Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for 
Completion, the Contractor shall give notice to the Architect in accordance with Sub-
Clause 20.1 [Contractor's Claims]. When determining each extension of time under Sub-
Clause 20.1, the Architec tshall review previous determinations and may increase, but 
shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant 
legally constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be 
considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 
[Extension of Time for Completion]. 
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8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of 
Time for Completion], then the Architect may instruct the Contractor to submit, 
under Sub-Clause 8.3 [Programme], a revised programme and supporting report 
describing the revised methods which the Contractor proposes to adopt in order to 
expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, 
which mayrequire increases in the working hours and/or in the numbers of Contractor's 
Personnel and/or Goods, at the risk and cost of the Contractor. If these revised methods 
cause the Procuring Entity to incur additional costs, the Contractor shall subject to notice 
under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity, 
in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the 
Architect to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of 
Time for Completion] shall be paid by the Procuring Entity, without generating, however, 
any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay 
delay damages to the Procuring Entity for this default. These delay damages shall be the 
sum stated in the Special Conditions of Contract, which shall be paid for everyday 
which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not 
exceed the maximum amount of delay damages (if any) stated in the Special Conditions 
of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such 
default, other than in the event of termination under Sub-Clause 15.2 [Termination by 
Procuring Entity] prior to completion of the Works. These damages shall not relieve the 
Contractor from his obligation to complete the Works, or from any other duties, 
obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of 
the Works. During such suspension, the Contractor shall protect, store and secure such 
part or the Works a gainst any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the 
cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 
8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect 
instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, 
the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 
[Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost 
incurred in, making good the consequences of the Contractor's faulty design, 
workmanship or materials, or of the Contractor's failure to protect, store or secure in 
accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of 
Plant and/ or Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more 
than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's 
property in accordance with the Architect instructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more 
than 84 days, the Contractor may request the Architect permission to proceed. If the 
Architect does not give permission within 30 days after being requested to do so, the 
Contractor may, by giving notice to the Engineer, treat the suspension as an omission 
under Clause 13 [Variations and Adjustments] of the affected part of the Works. If the 
suspension affects the whole of the Works, the Contractor may give notice of termination 
under Sub-Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect 
shall jointly examine the Works and the Plant and Materials affected by the suspension. 
The Contractor shall make good any deterioration or defect in or loss of the Works or 
Plant or Materials, which has occurred during the suspension after receivingf rom the 
Architec tan instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and 
Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-
paragraph (d) of Sub-Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after 
which the Contractor will be ready to carry out each of the Tests on Completion. Unless 
otherwise agreed, Tests on Completion shall be carried out within 14 days after this date, 
on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances 
for the effect of any use of the Works by the Procuring Entity on the performance or 
other characteristics of the Works. As soon as the Works, or a Section, have passed any 
Tests on Completion, the Contractor shall submit a certified report of the resultsof these 
Tests to the Engineer. 
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9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 
7.4 [Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on 
Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may 
by notice require the Contractor to carry out the Tests within 21 days after receiving the 
notice. The Contractor shall carry out the Testson such day or days within that period as 
the Contractor may fix and of which he shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, 
the Procuring Entity's Personnel may proceed with the Test sat the risk and cost of the 
Contractor. The Tests on Completion shall then be deemed to have been carried out in 
the presence of the Contractor and the results of the Tests shall be accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 
[Rejection] shall apply, and the Architect or the Contractor may require the failed Tests, 
and Tests on Completion on any related work, to be repeated under the same terms and 
conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-
Clause 9.3 [Retesting], the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the 
Works or Section, reject the Works or Section (as the case may be), in which event 
the Procuring Entity shall have the same remedies as are provided in sub-paragraph 
(c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall 
be taken over by the Procuring Entity when (i) the Works have been completed in 
accordance with the Contract, including the matters described in Sub-Clause 8.2 [Time 
for Completion] and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over 
Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not 
earlier than 14 days before the Works will, in the Contractor's opinion, be complete and 
ready for taking over. If the Works are divided into Sections, the Contract or may similarly 
apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the 

Works or Section were completed in accordance with the Contract, except for any 
minor out standing work and defects which will not substantially affect the use of the 
Works or Section for their intended purpose (either until or whilst this work is 
completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by 
the Contractor to enable the Taking-Over Certificate to be issued. The Contractor 
shall then complete this work before issuing a further notice undert his Sub-Clause. 
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10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the 
Contractor's application within the period of 30 days, and if the Works or Section (as the 
case may be) are substantially in accordance with the Contract, the Taking-Over 
Certificate shall be deemed to have been issued on thel ast day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over 
Certificate for any part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary 
measure which is either specified in the Contract or agreed by both Parties) unless and 
until the Architect has issued a Taking-Over Certificate for this part. However, if the 
Procuring Entity does use any part of the Works before the Taking-Over Certificate is 
issued: 

a) The part which is used shall be deemed to have been taken over as from the date on 
which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, 
when responsibility shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this 
part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the 
Contractor shall be given the earliest opportunity to take such steps as may be necessary 
to carry out any outstanding Tests on Completion. The Contractor shall carry out these 
Tests on Completion as soon as practicable before the expiry date of the relevant Defects 
Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a 
part of the Works, other than such use as is specified in the Contractor agreed by the 
Contractor, the Contractor shall (i) give notice to the Architect and (ii) be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to payment of any such accrued costs, which 
shall be included in the Contract Price. After receiving this notice, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 
accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a 
Section), the delay damages there after for completion of the remainder of the Works 
shall be reduced. Similarly, the delay damages for the remainder of the Section (if any) in 
which this part is included shall also be reduced. For any period of delay after the date 
stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the 
value of the Works or Section (as the case may be) as a whole. The Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine these 
proportions. The provisions of this paragraph shall only apply to the daily rate of delay 
damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 
10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 
Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity 
shall be deemed to have taken over the Works or Section (as the case may be) on the 
date when the Tests on Completion would otherwise have been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor 
shall carry out the Tests on Completion as soon as practicable, before the expiry date of 



115 

 

 

the Defects Notification Period. The Architect shall require the Tests on Completion to be 
carried out by giving 14 days' notice and in accordance with the relevant provisions of the 
Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out 
the Tests on Completion, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part 
of the Works shall not be deemed to certify completion of any ground or other surfaces 
requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the 
condition required by the Contract (fairwear and tear excepted) by the expiry date of the 
relevant Defects Notification Period or as soon as practicable there after, the Contractor 
shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over 
Certificate, within such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on 
behalf of) the Procuring Entity on or before the expiry date of the Defects 
Notification Period for the Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the 
Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding 
Work and Remedying Defects] shall be executed at the risk and cost of the Contractor, if 
and to the extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall 
be notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 
[Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] 
to an extension of the Defects Notification Period for the Works or a Section if and to the 
extent that the Works, Section or a major item of Plant (as the case may be, and after 
taking over) cannot be used for the purposes for which they are intended by reason of a 
defect or by reason of damage attributable to the Contractor. However, a Defects 
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Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 
8.8 [Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], 
the Contractor's obligations under this Clause shall not appl yto any defectsor damage 
occurring more than two years after the Defects Notification Period for the Plant and/ or 
Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date 
may be fixed by the Engineer, on or by which the defect or damage is to be remedied. 
The Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this 
remedial work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ 
Costo f Remedying Defects], the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the 
Contractor's cost, but the Contractor shall have no responsibility for this work; and 
the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity the costs reasonably incurred by the Procuring Entity in remedying 
the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price 
in accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole 
benefit of the Works or any major part of the Works, terminate the Contractas a 
whole, or in respect of such major part which cannot be put to the intended use. 
Without prejudice to any other rights, under the Contractor otherwise, the Procuring 
Entity shall then be entitled to recover all sums paid for the Works or for such part 
(as the case may be), plus financing costs and the cost of dismantling the same, 
clearing the Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring 
Entity gives consent, the Contractor may remove from the Site for the purposes of repair 
such items of Plant as are defective or damaged. This consent may require the Contractor 
to increase the amount of the Performance Security by the full replacement cost of these 
items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the 
Works, the Architect may require the repetition of any of the tests described in the 
Contract. The requirement shall be made by notice within 14 days after the defect or 
damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous 
tests, except that they shall be carried out at the risk and cost of the Party liable, under 
Sub-Clause 11.2 [Cost of Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of 
access to the Works as is reasonably required in order to comply with this Clause, except 
as may be inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 
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The Contractor shall, if required by the Engineer, search for the cause of any defecton 
parts of the works that have already accepted, under the direction of the Engineer. 
Unless the defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 
[Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or 
determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall 
be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been 
completed until the Architect has issued the Completion Certificate to the Contractor, 
stating the date on which the Contractor completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the 
expiry dates of the Defects Liability Period, or as soon there after as the Contractor has 
supplied all the Contractor's Documents and completed and tested all the Works, 
including remedying any defects. A copy of the Completionn Certificate shall be issued to 
the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the 
fulfilment of any obligation which remains unperformed at that time. For the purposes of 
determining the nature and extent of unperformed obligations, the Contract shall be 
deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining 
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from 
the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor 
of the Completion Certificate, the Procuring Entity may sell or otherwise dispose of any 
remaining items. The Procuring Entity shall be entitled to be paid the costs incurred in 
connection with, or attributable to, such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys 
are less than the Procuring Entity's costs, the Contractor shall pay the outstanding 
balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. 
The Contractorshall show in each application under Sub-Clauses 14.3 [Application for 
Interim Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application 
for Final Payment Certificate] the quantities and other particulars detailing the amounts 
which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable 
notice shall be given to the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect 

in making the measurement, and 
b) supply any particulars requested by the Engineer. 
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12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the 
Architect shall be accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be 
measured from records, these shall be prepared by the Engineer. The Contractor shall, 
as and when requested, attend to examine and agreet her ecords with the Engineer, and 
shall sign the same when agreed. If the Contractor does not attend, the records shall be 
accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as 
agreed, then the Contractor shall give notice to the Architect of the respects in which the 
records are asserted to be inaccurate. After receiving this notice, the Architect shall 
review the records and either confirm or vary them and certify the paymentofthe 
undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent 

Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or 

other applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance 
with Sub-Clause 3.5 [Determinations] to agree or determine the value of workd one by 
evaluating each item of work, applying the measurement agreed or determined in 
accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate rate or price 
for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price 
specified for such item in the Contractor, if there is no such item, specified for similar 
work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified 
shall be considered as included in other rates and prices in the Bill of Quantities and will 
not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of 
work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar 
character, or is not executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. 
If no rates or prices are relevant for the new item of work, it shall be derived from the 
reasonable Cost of executing such work, prevailing market rates, together with profit, 
taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall 
determine a provisional rate or price for the purposes of Interim Payment Certificates as 
soon as the concerned work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure 
the contractor is not paid less or more relative to the contract price (which would be the 
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tender price), payment valuation certificates and variation orders on omissions and 
additions valued based on rates in the Bill of Quantities or schedule of rates in the 
Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price– tender 
price)/ tender price X 100. 

12.4 Omissions 
Whenever the omission of any work forms part (or all) of a Variation, the value of which has 
not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been 
omitted, wouldhavebeen deemed to be covered by a sum forming part of the 
Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the 
Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; 
then the Contractor shall give notice to the Architect accordingly, with supporting 
particulars. Upon receiving this notice, the Architect shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be 
included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over 

Certificate for the Works, either by an instruction or by a request for the Contractor to 
submit a proposal. No Variation instructed by the Architect under this Clause shall in any 
way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor 
promptly gives notice to the Architect stating (with supporting particulars) that (i) the 
Contractor cannot readily obtain the Goods required for the Variation, or (ii) such 
Variation triggers a substantial change in the sequence or progress of the Works. Upon 
receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, 
such changes do not necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, 
including any associated Tests on Completion, boreholes and other testing and 
exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent 
Works, unless and until the Architect instructs after obtaining approval of the Procuring 
Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 
Contractor of the nature and form of such variation. As soon as possible after having 
received such notice, the Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme 
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according to Sub-Clause 8.3 or to any of the Contractor's obligations under the 
Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due 
consultation with the Employer and the Contractor, decide as soon as possible whether or 
not the variation shall be carried out. If the Architect decides that the variation shall be 
carried out, he shall issue a Variation Order clearly identified as such in accordance with 
the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract 
Price, the provisions of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract 
Price, the adjustment shall be determined in accordance with the rates specified in the 
Bills of Quantities or Schedule of Daywork Prices. If the rates contained in the Bills of 
Quantities or Dayworks Prices are not directly applicable to the specific work in question, 
suitable rates shall be established by the Architect reflecting the level of pricing in the 
Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be 
such as is in all the circumstances reasonable, reflecting a market price. Due account 
shall be taken of any over-or under-recovery of overheads by the Contractor in 
consequence of the variation. The Contractor shall also be entitled to be paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 
b) Thecostof making necessary alterations to Plant already manufactured or in the 

course of manufacture or of any work done that has to be altered in consequence of 
such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of 
the Works as detailed in the Programme, and 

d) the net effect of the Contractor's financec osts, including interest, caused by the 
variation. 

The Architect shall on this basis determine the rates or prices to enable on-account 
payment to be included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the 
variation and be bound to these Conditions in so doing as if such variation was stated in 
the Contract. The work shall not be delayed pending the granting of an extension of the 
Time for Completion or an adjustment to the Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the 
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the 
efficiency or value to the Procuring Entity of the completed Works, or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items 
listed in Sub-Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part 
of the Permanent Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall 
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apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine a fee, which shall be included in the Contract Price. This fee shall behalf 
(50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments 

under Sub-Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, 
taking account of any improvement in quality, anticipated life or operational 
efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established 
in item 13.2.3 (c (ii), there shall not be a fee. However, if the if the amount established in 
item 13.2.3 (c) (i) is more than amount established in item 13.2.3 (c (ii), it shall result in 
a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall 
respond in writinga s soon as practicable, either by giving reasons why he cannot comply 
(if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme 

according to Sub-Clause 8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-
Clause 13.2 [Value Project Engineering] or otherwise), respond with approval, disapproval 
or comments. The Contractor shall not delay any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, 
shall be issued by the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 
Evaluation], unless the Architect instructs or approves otherwise in accordance with this 
Clause. 

13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, 
then whenever an adjustment is agreed, approved or determined as stated above, the 
amount payable in each of the applicable currencies shall be specified. For this purpose, 
reference shall be made to the actual or expected currency proportions of the Cost of the 
varied work, and to the proportions of various currencies specified for payment of the 
Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the 
Architect instructions, and the Contract Price shall be adjusted accordingly. The total sum 
paid to the Contractor shall include onlysuch amounts, for the work, supplies or services 
to which the Provisional Sum relates, as the Architect shall have instructed. For each 
Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the 
Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 
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b) Plant, Materials or services to be purchased by the Contractor, from a nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; 
and for which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual 
amounts by applying the relevant percentage rate (if any) stated in the 
appropriate Schedule. If there is no such rate, the percentage rate stated in the 
Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, 
vouchers and accounts or receipts in substantiation. 
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13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall 
be executed on a daywork basis. The work shall then be valued in accordance with the 
Daywork Schedule included in the Contract, and the following procedure shall apply. If a 
Daywork Schedule is not included in the Contract, this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the 
Engineer. When applying for payment, the Contractor shall submit invoices, vouchers and 
accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, 
the Contractor shall delive reach day to the Architect accurate statements induplicate 
which shall include the following details of the resources used in executing the previous 
day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect 
and returned to the Contractor. The Contractor shall then submit priced statements of 
these resources to the Engineer, prior to their inclusion in the next Statement under Sub-
Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost 
resulting from a change in the Laws of Kenya (including the introduction of new Laws and 
the repeal or modification of existing Laws) or in the judicial or official governmental 
interpretation of such Laws, made after the Base Date, which affect the Contractor in the 
performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost 
as a result of these changes in the Laws or in such interpretations, made after the Base 
Date, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of 
time if the relevant delay has already been taken into account in the determination of a 
previous extension of time and such Cost shall not be separately paid if the same shall 
already have been taken into account in the indexing of any inputs to the table of 
adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for 
Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment 
data for local and foreign currencies included in the Schedules. If there is no such table of 
adjustment data, this Sub-Clause shall not apply. 
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13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for 
rises or falls in the cost of labor, Goods and other inputs to the Works, by the addition or 
deduction of the amounts determined by the formulae prescribed in this Sub-Clause. To 
the extent that full compensation for any rise or fall in Costs is not covered by the 
provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to 
have included a mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as 
valued in accordance with the appropriate Schedule and certified in Payment Certificates, 
shall be determined from formulae for each of the currencies in which the Contract Price 
is payable. No adjustment is to be applied to work valued on the basis of Cost or current 
prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. 
If their source is in doubt, itshall be determined by the Engineer. Forth is purpose, 
reference shall be made to the values of the indices at stated dates (quoted in the fourth 
and fifth columns respectively of the table) for the purposes of clarification of the source; 
although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each 
index shall be converted into the relevant currency of payment at the selling rate, 
established by the Central Bank of Kenya, of this relevant currency on the above date for 
which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a 
provisional index for the issue of Interim Payment Certificates. When a current cost index 
is available, the adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment 
of prices there after shall be made using either (i) each index or price applicableo n the 
date 49 days prior to the expiry of the Time for Completion of the Works, or (ii) the 
current index or price, whichever is more favorable to the Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of 
adjustment data shall only be adjusted if they have been rendered unreasonable, 
unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. 
If so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a 
very approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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12.3 [Evaluation] and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under 
the Contract, and the Contract Price shall not be adjusted for any of these costs 
except as stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are 
estimated quantities and are not to be taken as the actual and correct quantities: 
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i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement 
Date, a proposed breakdown of each lump sum price in the Schedules. The Architect 
may take account of the break down when preparing Payment Certificates but shall 
not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including 
essential spare parts there for, imported by the Contractor for the sole purpose of 
executing the Contract shall not be exempt from the payment of import duties and taxes 
upon importation. 

14.2 Advance Payment 
 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for 
mobilization and cashflow support, when the Contractor submits a guarantee in 
accordance with this Clause. The total advance payment, the number and timing of 
instalments (if more than one), and the applicable currencies and proportions, shall be as 
stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance 

payment is not stated in the Special Conditions of Contract, this Sub-Clause shall not 
apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim 

Payment Certificate for the advance payment or its first instalment after receiving a 
Statement (under Sub-Clause 14.3 [Application for Interim Payment Certificates]) and 
after the Procuring Entity receives (i) the Performance Security in accordance with Sub-
Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the a dvance payment. This guarantee shall be issued by a reputable bank or financial 
institutions elected by the Contractor and shall be in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 

payment has been repaid, but its amount shall be progressively reduced by the amount 
repaid by the Contractor as indicated in the Payment Certificates. If the terms of the 
guarantee specify its expiry date, and the advance payment has not been repaid by the 
date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment 

shall be repaid through percentage deductions from the interim payments determined by 
the Architect in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], 
as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in 
which the total of all certified interim payments (excluding the advance payment and 
deductions and repayments of retention) exceeds 30 percent (30%) of the Accepted 
Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions 
of Contract of the amount of each Interim Payment Certificate (excluding the 
advance payment and deductions for its repayments as well as deductions for 
retention money) in the currencies and proportions of the advance payment until 
such time as the advance payment has been repaid; provided that the advance 
payment shall be completely repaid prior to the time when 90 percent (90%) of the 
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Accepted Contract Amount less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over 

Certificate for the Works or prior to termination under Clause 15 [Termination by 
Procuring Entity], Clause 16 [Suspension and Termination by Contractor] or Clause 19 
[Force Majeure] (as thec ase may be), the whole of the balance then outstanding shall 
immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to 
Termination for Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 
 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special 
Conditions of Contract) to the Architect after the end of each month, in aform 
approved by the Engineer, showing in detail the amounts to which the Contractor 
considers itself to be entitled, together with supporting documents which shall include 
there porton the progress during this month in accordance with Sub-Clause4.21 [Progress 
Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed 

in the various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents 
produced up to the end of the month (including Variations but excluding items 
described in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in 
cost, in accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] 
and Sub-Clause 13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of 
retention stated in the Special Conditions of Contract to the total of the above 
amounts, until the amount so retained by the Procuring Entity reaches the limit of 
Retention Money (if any) stated in the Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one 
instalment) and to be deducted for its repayments in accordance with Sub-Clause 
14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with 
Sub-Clause 14.5 [Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor 
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 
 

14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the 
Contract Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract 
values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in 
executing the Works, and if actual progress is found to be less or more than that on 
which this schedule of payments was based, then the Architect may proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised 
instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 
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14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-

binding estimates of the payments which he expects to become due during each 
quarterly period. The first estimate shall be submitted within 42 days after the 
Commencement Date. Revised estimates shall be submitted at quarterly intervals, until 
the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 
 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-
paragraph (e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which have been 
sent to the Site for incorporation in the Permanent Works, and (ii) a reduction when the 
contract value of such Plant and Materials is included as part of the Permanent Works 
under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the 

Schedules, this Sub-Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions a 
resatisfied: 

a) The Contractor has: 
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant 

and Materials) which are available for inspection, and 
(ii)  submitted statement of the Cost of acquiring and delivering the Plant and 

Materials to the Site, supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; 
and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, 
which has been submitted to the Architect together with evidence of payment 
of freight and insurance, any other documents reasonably required, and a bank 
guarantee in a form and issued by an entity approved by the Procuring Entity in 
amounts and currencies equal to the amount due under this Sub-Clause: this 
guarantee may be in a similar form to the form referred to in Sub-Clause14.2 
[Advance Payment] and shall be valid until the Plant and Materials are properly 
stored on Site and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected 
against loss, damage or deterioration and appear to be in accordance with the 
Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of 

the Architect determination of the cost of the Plant and Materials (including delivery to 
Site), taking account of the documents mentioned in this Sub-Clause and of the contract 
value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment 

will become due when the contract value is included under sub-paragraph (a) of Sub-
Clause 14.3 [Application for Interim Payment Certificates]. At that time, the Payment 
Certificate shall include the applicable reduction which shall be equivalent to, and in the 
same currencies and proportions as, this additional amount for the relevant Plant and 
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Materials. 

14.6 Issue of Interim Payment Certificates 
 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved 
the Performance Security. Thereafter, the Architect shall, within 30 days after receiving a 
Statement and supporting documents, deliver to the Procuring Entity and to the 
Contractor an Interim Payment Certificate which shall state the amount which the 
Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not 

be bound to issue an Interim Payment Certificate in an amount which would (after 
retention and other deductions) be less than the minimum amount of Interim Payment 
Certificates (if any) stated in the Special Conditions of Contract. In this event, the 
Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the 
Contract, the cost of rectification or replacement may be withheld until rectification 
or replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance 
with the Contract, and had been so notified by the Engineer, the value of this work 
or obligation may be withheld until the work or obligation has been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that 

should properly be made to any previous Payment Certificate. A Payment Certificate shall 
not be deemed to indicate the Architect acceptance, approval, consent or satisfaction. 

14.7 Payment 
 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by 
both parties or within 60 days after receiving the documents in accordance with Sub-
Clause 4.2 [Performance Security] and Sub- Clause 14.2 [Advance Payment], which 
ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the 
Architect Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the 
Procuring Entity Issues Interim Payment Certificate; or after determination of any 
disputed amount shown in the Final Statement in accordance with Sub-Clause 16.2 
[Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, 

nominated by the Contractor, in the payment country (forth is currency) specified in the 
Contract. 

14.8 Delayed Payment 
 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 
[Payment], the Contractor shall be entitled to receive financing charges (simple interest) 
monthly on the amount unpaid during the period of delay. This period shall be deemed to 
commence on the date for payment specified in Sub-Clause 14.7 [Payment], irrespective 
(in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate isissued. 
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14.8.2 These financing charges shall be calculated at the annual rate of three percentage points 
above the mean rate of the Central Bank in Kenya of the currency of payment, or if not 
available, the inter bank offered rate, and shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, 

and without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 
 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the 
Retention Money shall be certified by the Architect for payment to the Contractor. If a 
Taking-Over Certificate is issued for a Section or part of the Works, a proportion of the 
Retention Money shall be certified and paid. This proportion shall behalf (50%) of the 
proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the 

outstanding balance of the Retention Money shall be certified by the Architect for 
payment to the Contractor. If a Taking-Over Certificate was issued for a Section, a 
proportion of the second half of the Retention Money shall be certified and paid promptly 
after the expiry date of the Defects Notification Period for the Section. This proportion 
shall behalf (50%) of the proportion calculated by dividing the estimated contract value 
of the Section by the estimated final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the 

Architects hall be entitled to withhold certification of the estimated cost of this work until 
it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 
[Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has 
been issued for the Works and the first half of the Retention Money has been certified for 
payment by the Engineer, the Contractor shall be entitled to substitute a Retention 
Money Security guarantee, in the form annexed to the Special Conditions or in another 
form approved by the Procuring Entity and issued by a reputable bank or financial 
institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the 
Contractor within 14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 
 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor 
shall submit to the Architect three copies of a Statement at completion with supporting 
documents, in accordance with Sub- Clause 14.3 [Application for Interim Payment 
Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in 
the Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to 

him under the Contract. Estimated amounts shall be shown separately in this 
Statement at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim 
Payment Certificates]. 
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14.11 Application for Final Payment Certificate 
 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to 
the Engineer, six copies of a draft final statement with supporting documents showing in 
detail in a form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 
 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the 
Contractor shall submit such further information as the Architect may reasonably require 
within 30 days from receipt of said draft and shall make such changes in the draft as 
may be agreed between them. The Contractor shall then prepare and submit to the 
Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any 

changes to the draft final statement which are agreed, it be comes evident that a 
dispute exists, the Architect shall deliver to the Procuring Entity (with a copy to the 
Contractor) an Interim Payment Certificate for the agreed parts of the draft final 
statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining 
Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall 
then prepare and submit to the Procuring Entity (with a copy to the Engineer) a Final 
Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which 
confirms that the total of the Final Statement represents full and final settlement of all 
moneys due to the Contractor under or in connection with the Contract. This discharge 
may state that it becomes effective when the Contractor has received the Performance 
Security and the out standing balance of this total, in which event the discharge shall be 
effective on such date. 

14.13 Issue of Final Payment Certificate 
 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-
Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 
[Discharge], the Architect shall deliver, to the Procuring Entity and to the Contractor, the 
Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the 

Procuring Entity and for all sums to which the Procuring Entity is entitled, the 
balance (if any) due from the Procuring Entity to the Contractor or from the 
Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 
[Discharge], the Architect shall request theContractor to do so. If the Contractor fails to 
submit an application within a period of 30 days, the Architect shall issue the Final 
Payment Certificate for such amount as he fairly determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 
 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or 
in connection with the Contract or execution of the Works, except to the extent that the 
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Contractor shall have included an amount expressly for it: 

a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for 

the Works) in the Statement at completion described in Sub-Clause 14.10 [Statement 
at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in 

demnification obligations, or the Procuring Entity's liability in any case of fraud, deliberate 
default or reckless misconduct by the Procuring Entity. 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of 
Payment Currencies. If more than one currency is so named, payments shall be made as 
follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed 
rates of exchange to be used for calculating the payments, shall be as stated in 
the Schedule of Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-
Clause 13.7 [Adjustments for Changes in Legislation] shall be made in the 
applicable currencies and proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 
14.3 [Application for Interim Payment Certificates] shall be made in the 
currencies and proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be 
made in the currencies and proportions specified in the Schedule of Payment 
Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the 
currency in which the sum was expended by the Procuring Entity, or in such currency 
as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular 
currency exceeds the sum payable by the Procuring Entity to the Contractor in that 
currency, the Procuring Entity may recover the balance of this amount from the sums 
otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall 
be those prevailing on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may 
by notice require the Contractor to make good the failure and to remedy it within 30 
days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor 
breaches the contract based on following circumstances which shall include but not 
limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under 
Sub-Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to 
continue performance of his obligations under the Contract, 
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c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, 
Delays and Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 
7.6 [Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without 
the consent of the Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on 
business under a receiver, trustee or manager for the benefit of his creditors, or if 
any act is done or event occurs which (under applicable Laws) has a similar effect to 
any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 
commission or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the 
Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 
(directly or indirectly) to any person any such induce mentor reward as is described 
in this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 
Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in 
paragraph 2.2 of the Appendix B to these General Conditions, incompeting for or in 
executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' 
notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 
However, in the case of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may 
by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other 
rights of the Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 
Documents, and other design documents made by or for him, to the Engineer. However, 
the Contractor shall use his best efforts to comply immediately with any reasonable 
instructions included in the notice (i) for the assignment of any subcontract, and (ii) for 
the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any 
other entities to do so. The Procuring Entity and these entities may then use any Goods, 
Contractor's Documents and other design documents made by or on behalf of the 
Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and 
Temporary Works will be released to the Contractor at or near the Site. The Contractor 
shall promptly arrange their removal, at the risk and cost of the Contractor. However, if 
by this time the Contractor has failed to make a payment due to the Procuring Entity, 
these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-
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Clause 3.5 [Determinations] to agree or determine the value of the Works, Goods and 
Contractor's Documents, and any other sums due to the Contractor for work executed in 
accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion 

and remedying of any defects, damages for delay in completion (if any), and all 
other costs incurred by the Procuring Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring 
Entity and any extra costs of completing the Works, after allowing for any sum due 
to the Contractor under Sub-Clause 15.3 [Valuation at Date of Termination]. After 
recovering any such losses, damages and extra costs, the Procuring Entity shall pay 
any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the 
Procuring Entity's convenience, by giving notice of such termination to the Contractor. 
The termination shall take effect 30 days after the later of the dates on which the 
Contractor receives this notice or the Procuring Entity returns the Performance Security. 
The Procuring Entity shall not terminate the Contract under this Sub-Clausein order to 
execute the Works itself or to arrange for the Works to be executed by another 
contractor or to avoid a termination of the Contract by the Contractor under Clause 16.2 
[Termination by Contractor]. After this termination, the Contractor shall proceed in 
accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's 
Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption 
Laws and its prevailing sanctions. 

 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any 
gift or consideration of any kind as an inducement or reward for doing or for bearing 
to door for having done or for borne to do any act in relation to the obtaining or 
execution of this or any other Contract for the Procuring Entity or for showing or for 
bearing to show favor or disfavor to any person in relation to this or any other 
contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with 
which commission has been paid or agreed to be paid by him or on his behalf or to 
his knowledge, unless before the Contract is made particulars of any such 
commission and of the terms and conditions of any agreement for the payment there 
of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting 
on his behalf (whether with or without the knowledge of the Contractor) shall be an 
offence under the provisions of the Public Procurement and Asset Disposal Act (2015) 
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and the Anti-Corruption and Economic Crimes Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim 
Payment Certificates] or Sub-Clause 14.7 [Payment],or  not receiving instructions that 
would enable the contractor to proceed with the works in accordance with the program, 
the Contractor may, after giving not less than 30 days' notice to the Procuring Entity, 
suspend work (or reduce the rate of work) unless and until the Contractor has received 
the Payment Certificate, reasonable evidence or payment, as the case may bea nd as 
described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under 
Sub-Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 
[Terminationby Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment 
(as described in the relevant Sub-Clause and in the above notice) before giving a notice 
of termination, the Contractor shall resume normal working as soon as is reasonably 
practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or 
reducing the rate of work) in accordance with this Sub-Clause, the Contractor shall give 
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting 
documents, to issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment 
Certificate within 90 days after the expiry of the time stated in Sub-Clause1 4.7 
[Payment] within which payment is to be made (except for deductions in accordance 
with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract 
in such manner as to materially and adversely affect the economic balance of the 
Contract and/or the ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 
8.11 [Prolonged Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a 
receiving or administration order made against him, compounds with his creditors, or 
carries on business under a receiver, trustee or manager for the benefit of his 
creditors, or if any act is done or event occurs which (under applicable Laws) has a 
similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of 
both Parties on the fulfilment of the conditions for the Commencement of Works 
under Sub-Clause 8.1 [Commencement of Works]. 
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16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice 
to the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph 
(f) or (g), the Contractor may by notice terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of 
the Contractor, under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 
Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-
Clause 19.6 [Optional Termination, Payment and Release] has taken effect, the 
Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the 

Architect for the protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the 

Contractor has received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the 

Site. 

16.5 PaymentonTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 
effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, 
Payment and Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor 
as a result of this termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring 
Entity's Personnel, and their respective agents, against and from all claims, damages, 
losses and expenses (including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for 
in the course of or by reason of the Contractor's design (if any), the execution and 
completion of the Works and the remedying of any defects, unless attributable to 
any negligence, willful actor breach of the Contract by the Procuring Entity, the 
Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the 
extent that such damage or loss arises out of or in the course of or by reason of the 
Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless and to the extent that any such damage or loss is 
attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 
indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 
Personnel, and their respective agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness, 
disease or death, which is attributable to any negligence, willful act or breach of the 
Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance 



138 

 

 

cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance 
Against Injury to Persons and Damage to Property], unless and to the extent that any 
such damage or loss is attributable to any negligence, willful actor breach of the Contract 
by the contractor, the contractor's Personnel, their respective agents, or anyone directly 
or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be 
issued under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, 
when responsibility for the care of the Works shall pass to the Procuring Entity. If a 
Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or part of 
the Works, responsibility for the care of the Section or part shall then pass to the 
Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall 
take responsibility for the care of any work which is outstanding on the date stated in a 
Taking-Over Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during 
the period when the Contractorisresponsiblefor their care, from any cause not listed in 
Sub-Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage 
at the Contractor's risk and cost, so that the Works, Goods and Contractor's Documents 
conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed 
by the Contractor after a Taking-Over Certificate has been issued. The Contractor shall 
also be liable for any loss or damage which occurs after a Taking-Over Certificate has 
been issued and which arose from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, 
in so far as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 
Contractor's Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as 
may be attributable to the Contractor's use of such explosives, radiation or radio-
activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or 
supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, 
except as may be specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for 
whom the Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an 
experienced contractor could not reasonably have been expected to have taken 
adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or 
damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly 
give notice to the Architect and shall rectify this loss or damage to the extent required by 
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the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to 
Sub-Clause 20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of TimeforCompletion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-
paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged 
infringement) of any patent, registered design, copyright, trade mark, trade name, trade 
secret or other intellectual or industrial property right relating to the Works; and “claim” 
shall refer to a claim (or proceedings pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of 
receiving the claim, the first Party shall be deemed to have waived any right to indemnity 
under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from 
any claim alleging an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the 
Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was 
disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from 
any other claim which arises out of or in relation to (i) the manufacture, use, sale or 
import of any Goods, or (ii) any design for which the Contractor is responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at 
its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. The other Party shall, at the request and cost of the 
indemnifying Party, assist in contesting the claim. This other Party (and its Personnel) 
shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, 
litigation or arbitration upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall 
grant a non-exclusive and non-transferable license to the Procuring Entity under the 
patent, utility models ,or other intellectual rights owned by the contractor or a third party 
from whom the contract or has received the rights to grant sub-licenses and shall also 
grant to the Procuring Entity a non-exclusive and non-transferable rights (without the 
rights to sub-license) to use the know how and other technical information disclosed to 
the contract or under the contract. Nothing contained here-in shall be construed as 
transferring ownership of any patent, utility model, trademark, design, copy right, know-
how or other intellectual rights from the contractor or any other third party to the 
Procuring Entity. 

17.6 Limitation of Liability 
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17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, 
loss of any contractor for any in director consequential loss or damage which may be 
suffered by the other Party in connection with the Contract, other than as specifically 
provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying 
Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of 
Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property 
Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with 
the Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 
4.20 [Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 
[Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not 
exceed the sum resulting from the application of a multiplier (less or greater than one) to 
the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if 
such multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 
misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 
accommodation and facilities, if any, as detailed in the Specification, from the respective 
dates of hand-over to the Contractor until cessation of occupation (where hand-over or 
cessation of occupation may take place after the date stated in the Taking-Over 
Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is 
responsible for their care arising from any cause whatsoever other than those for which 
the Procuring Entity is liable, the Contractor shall, at his own cost, rectify the loss or 
damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible 
for effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with 
insurers and in terms approved by the Procuring Entity. These terms shall be consistent 
with any terms agreed by both Parties before the date of the Letter of Acceptance. This 
agreement of terms shall take precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with 
insurers and in terms acceptable to the Contractor. These terms shall be consistent with 
any terms agreed by both Parties before the date of the Letter of Acceptance. This 
agreement of terms shall take precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each 
insured as though a separate policy had been issued for each of the joint insured. If a 
policy indemnifies additional joint insured, namely in addition to the insured specified in 
this Clause, (i) the Contractor shall act under the policy on behalf of these additional 
joint insured except that the Procuring Entity shall act for Procuring Entity's Personnel, 
(ii) additional joint insured shall not be entitled to receive payments directly from the 
insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party 
shall require all additional joint insured to comply with the conditions stipulated in the 
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policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 
currencies required to rectify the loss or damage. Payments received from insurers shall 
be used for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special 
Conditions of Contract (calculated from the Commencement Date), submit to the 
other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for 

Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury 
to Persons and Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the 
other Party. Whenever evidence or policies are submitted, the insuring Party shall also 
give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. 
The insuring Party shall keep the insurers informed of any relevant changes to the 
execution of the Works and ensure that insurance is maintained in accordance with this 
Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without 
the prior approval of the other Party. If an insurer makes (or at tempts to make) any 
alteration, the Party first notified by the insurer shall promptly give notice to the other 
Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required 
to effect and maintain under the Contractor fails to provide satisfactory evidence and 
copies of policies in accordance with this Sub- Clause, the other Party may (at its option 
and without prejudice to any other right or remedy) effect insurance for the relevant 
coverage and pay the premiums due. The insuring Party shall pay the amount of these 
premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor 
or the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts 
not insured or not recovered from the insurers shall be borne by the Contractor and/or 
the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. 
However, if the insuring Party fails to effect and keep in force an insurance which is 
available and which it is required to effect and maintain under the Contract, and the 
other Party neither approves the omission nor effects insurance for the coverage 
relevant to this default, any moneys which should have been recoverable under this 
insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring 
Entity's Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, 
but not limited to the insurance referred to Clause 18) with insurers from any eligible 
source country. 

 

18.2 Insurance for Works and Contractor's Equipment 
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18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents 
for not less than the full reinstatement cost including the costs of demolition, removal of 
debris and professional fees and profit. This insurance shall be effective from the date by 
which the evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 
[General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of 
the Performance Certificate, for loss or damage for which the Contractor is liable arising 
from a cause occurring prior to the issue of the Taking-Over Certificate, and for loss or 
damage caused by the Contractor in the course of any other operations (including those 
under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full 
replacement value, including delivery to Site. For each item of Contractor's Equipment, 
the insurance shall be effective while it is being transported to the Site and until it is no 
longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shal lbe effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive 
payments from the insurers, payments being held or allocated to the Party actually 
bearing the costs of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring 
Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the 
Contract, loss or damage to a part of the Works which is attributable to the use or 
occupation by the Procuring Entity of another part of the Works, and loss or damage 
from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring 
Entity's Risks], excluding (in each case) risks which are not insurable at commercially 
reasonable terms, with deductibles per occurrence of not more than the amount 
stated in the Special Conditions of Contract (if an amount is not so stated,t his 
sub-paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its 
design, materials or workmanship (but cover shall include any other parts which 
are lost or damaged as a direct result of this defective condition and not as 
described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part 
of the Works if this other part is in a defective condition due to a defect in its 
design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to 
the extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and 
Materials intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) 
above ceases to be available at commercially reasonable terms, the Contractor shall (as 
insuring Party) give notice to the Procuring Entity, with supporting particulars. The 
Procuring Entity shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] to payment of an amount equivalent to such commercially reasonable terms 
asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, 
unless he obtains the cover at commercially reasonable terms, to have approved the 
omission under Sub-Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 
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18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death 
or bodily injury which may occur to any physical property (except things insured under 
Sub-Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any person 
(except persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), 
which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in 
the Special Conditions of Contract, with no limit on the number of occurrences. If an 
amount is not stated in the Special Conditions of Contract, this Sub-Clause shall not 
apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-
Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's 
property (except things insured under Sub-Clause 18.2) arising out of the 
Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, 
in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute 
the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent 
that cover is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, 
losses and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of any person employed by the Contractor or any other of the 
Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for 
claims, damages, losses and expenses (including legal fees and expenses) arising from 
injury, sickness, disease or death of any person employed by the Contractoror any othe 
rof the Contractor's Personnel, except that this insurance may exclude losses and claims 
to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that 
these personnel are assisting in the execution of the Works. For a Subcontractor's 
employees, the insurance may be effected by the Subcontractor, but the Contractor shall 
be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the 
Contract, 
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c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of 
the kind listed below, s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's 

Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as maybeattributabletotheContractor'suseofsuchmunitions, 
explosives, radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the 
Contract by Force Majeure, then it shall give notice to the other Party of the event or 
circumstances constituting the Force Majeure and shall specify the obligations, the 
performance of which is or will be prevented. The notice shall be given within 14 days 
after the Party became aware, or should have become aware, of the relevant event or 
circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so 
long as such Force Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to 
obligations of either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 
performance of the Contract as a result of Force Majeure. A Party shall give notice to the 
other Party when it ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the 
Contract by Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice 
of Force Majeure], and suffers delay and/ or incurs Cost by reason of such Force 
Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of 
Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), 
occurs in Kenya, payment of any such Cost, including the costs of rectifying or 
replacing the Works and/or Goods damaged or destroyed by Force Majeure, to the 
extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to 
relief from force majeure on terms additional to or broader than those specified in this 
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Clause, such additional or broader force majeure events or circumstances shall not 
excuse the Contractor's non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous 
period of 84 days by reason of Force Majeure of which notice has been given under Sub-
Clause 19.2 [Notice of Force Majeure], or for multiple periods which total more than 140 
days due to the same notified Force Majeure, then either Party may give to the other 
Party a notice of termination of the Contract. In this event, the termination shall take 
effect 7 days after the notice is given, and the Contractor shall proceed in accordance 
with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and 
issue a Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to 
the Contractor, or of which the Contractor is liable to accept delivery: this Plant and 
Materials shall become the property of (and be at the risk of) the Procuring Entity 
when paid for by the Procuring Entity, and the Contractor shall place the same at the 
Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily 
incurred by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site 
and the return of these items to the Contractor's works in his country (or to any 
other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in 
connection with the Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside 
the control of the Parties (including, but not limited to, Force Majeure) arises which 
makes it impossible or unlawful for either or both Parties to fulfil its or their contractual 
obligations or which, under the law governing the Contract, entitles the Parties to be 
released from further performance of the Contract, then upon notice by either Party to 
the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the 
rights of either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as 
would have been payable under Sub-Clause 19.6 [Optional Termination, Payment 
and Release] if the Contract had been terminated under Sub-Clause 19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for 
Completion and/or any additional payment, under any Clause of these Conditions or 
otherwise in connection with the Contract, the Contractor shall give Notice to the 
Engineer, describing the event or circumstance giving rise to the claim. The notice shall 
be given as soon as practicable, and not later than 30 days after the Contractor became 
aware, or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time 
for Completion shall not be extended, the Contractor shall not be entitled to additional 
payment, and the Procuring Entity shall be discharged from all liability in connection with 
the claim. Otherwise, the following provisions of this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, 
and supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate 
any claim, either on the Site or at an other location acceptable to the Engineer. Without 
admitting the Procuring Entity's liability, the Architect may, after receiving any notice 
under this Sub-Clause, monitor the record-keeping and/ or instruct the Contractor to 
keep further contemporary records. The Contractor shall permit the Architect to inspect 
all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the 
event or circumstance giving rise to the claim, or within such other period as may be 
proposed by the Contractor and approved by the Engineer, the Contractor shall send to 
the Architect fully detailed claim which includes full supporting particulars of the basis of 
the claim and of the extension of time and/ or additional payment claimed. If the event 
or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/ or amount claimed, and such further particulars as the 
Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects 
resulting from the eventor circumstance, or within such other period as may be 
proposed by the Contractor and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Architect and 
approved by the Contractor, the Architect shall respond with approval, or with 
disapproval and detailed comments. He may also request any necessary further 
particulars but shall nevertheless give his response on the principles of the claim within 
the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance 
with Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of 
the Time for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 
[Extension of Time for Completion], and/or (ii) the additional payment (if any) to which 
the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been 
reasonably substantiated as due under the relevant provision of the Contract.Unless and 
until the particulars supplied are sufficient to substantiate the whole of the claim, the 
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Contractor shall only be entitled to payment for such part of the claim as he has been 
able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either 
Party may consider that the claim is rejected by the Architect and any of the Parties may 
refer the dispute for amicable settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause 
which may apply to a claim. If the Contractor fails to comply with this or another Sub-
Clause in relation to any claim, any extension of time and/ or additional payment shall 
take account of the extent (if any) to which the failure has prevented or prejudiced 
proper investigation of the claim, unless the claim is excluded under the second 
paragraph of this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of 
these Conditionsor otherwise in connection with the Contract, and/or to any extension of 
the Defects Notification Period, the Procuring Entity or the Architect shall give notice and 
particulars to the Contractor. However, notice is not required for payments due under 
Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's 
Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe 
Procuring Entity became aware, or should have become aware, of the event or 
circumstances giving rise to the claim. A notice relating to any extension of the Defects 
Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include 
substantiation of the amount and/or extension to which the Procuring Entity considers 
itself to be entitled in connection with the Contract. The Architect shall then proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount 
(if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) 
the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 
11.3 [Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment 
Certificates. The Procuring Entity shall only be entitled to set off against or make any 
deduction from an amount certified in a Payment Certificate, or to otherwise claim 
against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 
amicably before the commencement of arbitration. However, unless both Parties agree 
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above 
should move to commence arbitrationa fter 60 days from the day on which a notice of a 
claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Works or abandonment of the Works or 
termination of the Contract by either party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these 

Conditions. 
b) Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and 

Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, 
unless the Procuring Entity and the Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the 
Contract not settled amicably in accordance with Sub-Clause 20.3 shall be finally settled 
by arbitration. 
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20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of 
a claim or dispute has not been given by the applying party within ninety days of the 
occurrence or discovery of the matter or issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or 
dispute shall not commence unless an attempt has in the first instance been made by the 
parties to settle such claim or dispute amicably with or without the assistance of third 
parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 
direct such measurements, computations, tests or valuations as may in his opinion be 
desirable in order to determine the rights of the parties and assess and a ward any sums 
which ought to have been the subject of or included in any certificate. 



150 

 

 

 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 
open up, review and revise any certificate, opinion, decision, requirement or notice and 
to determine all matters in dispute which shall be submitted to him in the same manner 
as if no such certificate, opinion, decision require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. 
Nothing shall disqualify representatives of the Parties and the Architect from being called 
as a witness and giving evidence before the arbitrators on any matter whatsoever 
relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, 
or to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations 
of the Parties, and the Architect shall not be altered by reason of any arbitration being 
conducted during the progress of the Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually 
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 
responsible for paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws ofKenya.  In case of any claim or dispute, such 
claim or dispute shall be notified in writing by either party to the other with a request to 
submit it to arbitration and to concur in the appointment of an Arbitrator within thirty 
days of the notice. The dispute shall be referred to the arbitration and final decision of a 
person to be agreed between the parties. Failing agreement to concur in the 
appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 
applying party, by the Chairman or Vice Chairman of any of the following professional 
institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 
institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration 
rules of the United Nations Commission on International Trade Law (UNCITRAL); or with 
proceedings administered by the International Chamber of Commerce (ICC) and 
conducted under the ICC Rules of Arbitration; by one or more arbitrators appointed in 
accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall 
be conducted in the language for communications defined in Sub-Clause1.4 [Law and 
Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International 
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Arbitration (NCIA) which offers a neutral venue for the conduct of national and 
international arbitration with commitment to providing institutional support to the arbitral 
process. 

20.9 Failureto Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, 
then the other Party may, without prejudice to any other rights it may have, refer the 
matter to a competent court of law. 
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20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the 
Contract unless they otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the 
provisions                here in shall prevail over those in the GCC. 

 
 

Conditions Sub-
Clause 

Data 

Part A - Contract Data 

Procuring Entity‟s name and 
address 

Heading Insert 
 

Name and Reference No. of 
the Contract 
 

Heading 
and 1.1 

Insert 

Engineers Name and address Heading 
and 3.1.1 

Insert 

Contractor‟s Representative‟s 
name 

4.3.1 [insert the name of the Contractor‟s 
Representative agreed by the Procuring 
Entity prior to Contract signature] 

Key Personnel names  16.9.1 [insert the name of each Key Personnel 
agreed by the Procuring Entity prior to 
Contract signature] 

Time for Completion 1.1. _____________days  
If Sections are to be used, refer to Table: 
Summary of Sections below 

Defects Notification Period 1.1 _____________days  

Sections 1.1 If Sections are to be used, refer to Table: 
Summary of Sections below 

Electronic transmission 
systems 

1.3  

Time for the Parties entering 
into a Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1  

Time for access to the Site 2.1.1 No later than the Commencement Date, and 
not later than _______________days after 
Commencement Date 

Architect Duties and 
Authority 

3.1.6 (b) 
(ii)  

Variations resulting in an increase of the 
Accepted Contract Amount in excess of 
____% shall require approval of the 
Procuring Entity.  

Performance Security 4.2.1 The performance security will be in the form 
of a ____ [insert either one of “demand 
guarantee” or “performance bond”] in the 
amount(s) of [insert related figure(s)] 
percent of the Accepted Contract Amount 
and in the same currency(ies) of the 
Accepted Contract Amount. 

Normal working hours 6.5 Specify  

Delay damages for the 
Works 

8.7 & 
14.15(b)  

  % of the Contract Price per day. 
If Sections are to be used, refer to Table: 
Summary of Sections below 
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Conditions Sub-
Clause 

Data 

Maximum amount of delay 
damages 

8.7.1 ______% of the final Contract Price.  

Provisional Sums 13.6. 
(b)(ii) 

[If there are Provisional Sums, insert a 
percentage for adjustment of Provisional 
Sums] 
_______% 

Adjustments for Changes in 
Cost 

13.9 Period “n” applicable to the adjustment 
multiplier “Pn”: __________ [Insert the 
period if different from one (1) month; if 
period “n” is one (1) month, insert “not 
applicable”] 

Total advance payment  14.2.1      % Percentage of the Accepted Contract 
Amount payable in the currencies and 
proportions in which the Accepted Contract 
Amount is payable 
[Insert number and timing of installments if 
applicable] 

Repayment amortization rate 
of advance payment  

14.2.5 (b) _______% 

Percentage of Retention 14.3.2 (c) _______% 

Limit of Retention Money 14.3.2 (c) _______% of the Accepted Contract 
Amount 

Plant and Materials  
14.5.3(b)
(i) 

If Sub-Clause 14.5 applies: 
Plant and Materials for payment Free on 
Board ______________ [list]. 

14.5.3(c)(
i) 

Plant and Materials for payment when 
delivered to the Site ___________________ 
[list]. 

Minimum Amount of Interim 
Payment Certificates 

14.6.2 _____________ % of the Accepted Contract 
Amount. 

Publishing source of 
commercial interest rates for 
financial charges in case of 
delayed payment 

14.8 Specify ___________% rate per month of 
delayed payment. 

Maximum total liability of the 
Contractor to the Procuring 
Entity  

17.6.2 [Select one of the two options below as 
appropriate] 
The product of_____________ [insert a 
multiplier less or greater than one] times 
the Accepted Contract Amount, 
or  
_____________ [insert amount of the 
maximum total liability] 

Periods for submission of 
insurance: 

18.1.6 [Insert period for submission of evidence of 
insurance and policy. Period may be from 
14 days to 30days.] 

a. evidence of insurance.  _____days 
b. relevant policies  _____days 
Maximum amount of 
deductibles for insurance of 
the Procuring Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles] 

Minimum amount of third-
party insurance 

18.3.2 [Insert amount of third-party insurance] 
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Conditions Sub-
Clause 

Data 

The place of arbitration  20.7.2 Insert city and Country 
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SECTION X - CONTRACT FORMS 

 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance 

Bond] FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not 
successful. Send this Notification to the Tenderer's Authorized Representative named in the 
Tender Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 
Notification must be sent to all Tenderers simultaneously. This means on the same date 
and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the 
above contract. The transmission of this Notification begins the Standstill Period. During the 
Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a 
Procurement-related Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  
 

ii) Address of the successful Tender   

 

 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include 
the evaluated price as well as the Tender price as read out. 
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SNo Name of Tender Tender Price 
as read out 

Tender‟s 
evaluated price 
(Note a) 

One Reason Why Not 
Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 
 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local 
time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. 
If you decide to request a debriefing your written request must be made within three 
(5) Business Days of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; 
and address the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide 
the debriefing within five (3) Business Days of receip tof your request. If we are unable 
to provide the debriefing within this period, the Standstill Period shall be extended by 
five (3) Days after the date that the debriefing is provided. If this happens, we will 
notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall 
promptly advise you in writing how the debriefing will take place and confirm the date 
and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In 
this case, we will provide the debriefing as soon as practicable, and normally no later 
than fifteen (15) Days from the date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be 
submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; 
and address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
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c) At this point in the procurement process, you may submit a Procurement-related 
Complaint challenging the decision to award the contract. You do not need to have 
requested, or received, a debriefing before making this complaint. Your complaint must 
be submitted within the Standstill Period and received by us before the Standstill Period 
ends. 

d) Further information: For more information refer to the Public Procurement and 
Disposals Act 2015 and its Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/


160 

 

 

Signature:  

Name:    

Title/position:  

 

Telephone:   

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who 
submitted a Tender in this tendering process and is the recipient of a Notification of 
Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support 
your complaint. 

7. Standstill Period 

 
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this 
Notification of Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not 
hesitate to contact us. On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated 

the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender 

description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. 
O. Box  No…………. Tel. No……..Email ……………, hereby request the Public Procurement 
Administrative Review Board to review the whole/part of the above mentioned decision on the 
following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

_____________________________________________________________________
______ 
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FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review 
Board on…………day of ………....20….……… 

SIGNED  

Board Secretary 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM NO  3:  LETTER OF AWARD 
 

letterhead paper of the Procuring Entity] 

[date] 
 
 
To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract 
and identification number, as given in the Contract Data] for the Accepted Contract Amount 
[amoun tin numbers and words] [name of currency], as corrected and modified in accordance 
with the Instructions to Tenderers, is here by accepted by……………… (name of Procuring 
Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions 
of Contract, using, for that purpose, one of the Performance Security Forms included in Section 
VIII, Contract Forms, of the Tender Document. 

Authorized Signature: 
........................................................................................................................ 

Name and Title of Signatory: 
.............................................................................................................. 

Name of Procuring Entity: 
.................................................................................................................. 
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Attachment: Contract Agreement: 
..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 

Entity”), of the one part, and of
 (hereinafter “the Contractor”), of 
the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should 
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution 
and completion of these Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 
specified in this Agreement, the Contractor here by covenants with the Procuring Entity to 
execute the Works and to remedy defects therein in conformity in all respects with the 
provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects there in, the Contract 
Price or such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in 
accordance with the Laws of Kenya on the day, month and year specified above. 

 
Signeda nd sealed by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat   (hereinafter called 

"the Contractor") has entered into Contract No.  dated  with 

(name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the 

execution of 
 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (in words ),1 such sum 

being payable in the types and proportions of currencies in which the Contract Price is 

payable, upon receipt by us of the Beneficiary's complying demand supported by the 

Beneficiary's statement, whether in the demand it self or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its 

obligation(s) under the Contract, without the Beneficiary needing to prove or to show 

grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…2, and any 

demand for payment under it must be received by us at the office indicated above on or 

before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], inresponse tot he Beneficiary's written request for such extension, 

such request to be presented to the Guarantor before the expiry of the guarantee.” 

....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 
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1The Guarantor shall insert an amount representing the percentage of the Accepted Contract 
Amount specified in the Letter of Acceptance, less provisional sums, if 
any, and denominated either in the currency of the Contract or a freely convertible currency 
acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC 
Clause 11.9. The Procuring Entity should note that in the event of an extension of this date for 
completion of the Contract, the Procuring Entity would need to request an extension of this 
guarantee from the Guarantor. Such request must be in writing and must be made prior to the 
expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand 
Bank Guarantee in stead of Performance Bond due to difficulties involved in calling Bond holder 
to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:

 [insertnameandAddressofProcuringEntity] 

Date:   [Insert date of issue] 

PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  
Contractor”)  and   ] as Surety (hereinafter 
called “the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called 
“the Procuring Entity”) in the amount of for the payment of which sum 
well and truly to be made in the types and proportions of currencies in which the Contract 
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity 

dated the day of ,20 , for in 
accordance with the documents, plans, specifications, and amendments there to, which to 
the extent here in provided for, are by reference made part here of and are here in after 
referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then 
this obligation shall be null and void; otherwise, it shall remain in full force and effect. 
Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default 
under the Contract, the Procuring Entity having performed the Procuring Entity's obligations 
there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring 
Entity for completing the Contract in accordance with its terms and conditions, and upon 
determination by the Procuring Entity and the Surety of the lowest responsive 
Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and 
make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this 
paragraph) sufficient funds to pay the cost of completion less the Balance of the 
Contract Price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The 
term “Balance of the Contract Price,” as used in this paragraph, shall mean the total 
amount payable by Procuring Entity to Contractor under the Contract, less the amount 
properly paid by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the 
Contract in accordance with its terms and conditions upto a total not exceeding the 
amount of this Bond. 
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4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date 
of the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to 
or for the use of any person or corporation other than the Procuring Entity named here in or 
the heirs, executors, administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and 
the Surety has caused these presents to be sealed with his corporate seal duly at tested by 
the signature of his legal representative, this day  of 20 . 
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SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresenceof  
 
 

SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 
[Guarantor letterhead] 

Beneficiary: [Insert name and Address of 

ProcuringEntity] Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. We have been informed that  (hereinafter called “the Contractor”) has entered into 
Contract No. dated with the Beneficiary, for the execution of                               
(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum 
  (in words ) is to be made against an advance payment 
guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of (in 

words )1 upon receipt by us of the 
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, 
stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect 
of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the 
Guarantor of a certificate from the Beneficiary's bank stating that the advance payment 
referred to above has been credited to the Contractor on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of 
the advance payment repaid by the Contractor as specified in copies of interim statements 
or payment certificates which shall be presented to us. This guarantee shall expire, at the 
latest, upon our receipt of a copy of the interim payment certificate indicating that ninety 
(90) percent of the Accepted Contract Amount, less provisional sums, has been certified for 

payment, oronthe dayof ,2 ,2 whichever is 
earlier. Consequently, any demand for payment under this guarantee must be received by 
us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee. 

 
 
 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 
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1The Guarantor shall insert an amount representing the amount of the advance payment and 
denominated either in the currency of the advance paymen tas specified in the Contract. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should 
note that in the event of an extension of the time for completion of the Contract, the Procuring 
Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. 



 

 

 

FORM NO. 8 – RETENTION MONEY SECURITY 

 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case 

of a joint venture shall be the name of the joint venture] (hereinafter called "the 
Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated with the 
Beneficiary, for the executionof  [insert name of 
contract and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the 
Beneficiary retains moneys upto the limit set forth in the Contract (“the Retention 
Money”), and that when the Taking-Over Certificate has been issued under the 
Contract and the first half of the Retention Money has been certified for payment, and 
payment of [insert the second half of the Retention Money] is to be made against a 
Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to 
pay the Beneficiary any sum or sums not exceeding in total an amount of [insert 

amount in figures] _ ([insert amount in words ])1 upon 
receipt by us of the Beneficiary's complying demands upported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document 
accompanying or identifyingthedemand, stating that the Contractor is in breach of its 
obligation(s) under the Contract, without your needing to prove or showgrounds for 
your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the 
Guarantor of a certificate from the Beneficiary's bank stating that the second half of 
the Retention Money as referred to above has been credited to the Contractor on its 
account number at  [insert name and address 
ofApplicant's bank]. 

5. This guarantee shall expire no later than the....................Day 

of...................2...........2, and any demand for payment under it must be received by 



 

 

us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to 
exceed [six months] [one year], in response to the Beneficiary's written request for 
such extension, such request to be presented to the Guarantor before the expiry of the 
guarantee. 

_________________________________________________________________________
____ 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall 
be deleted from the final product. 

 
 
 
 
 
 
1The Guarantor shall insert an amount representing the amount of the second half of the 
Retention Money. 
2Insert a date that is twenty-eight days after the expiry of retention period after the actua 
lcompletion date of the contract. The Procuring Entity should note that in the event of an 
extension of this date for completion of the Contract, the Procuring Entity would need to 
request an extension of this guarantee from the Guarantor. Such request must be in 
writing and must be made prior to the expiration date established in the guarantee. 

 
 
 

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 
 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 

 



 

 

Tender Reference No.:   [insert 

identification no] Name of the Tender Title/Description:  [insert 

name of the assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of 
notification of award] to furnish additional information on beneficial ownership: [select 
one option as applicable and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of Beneficial ownership 
 Details of all Beneficial 

Owners  
 

%  of 
shares a 
person 
holds in 
the 
compan
y 
Directly 
or 
indirectl
y  
 

% of 
voting 
rights a 
person 
holds in 
the 
company 

Whether a 
person directly 
or indirectly 
holds a right to 
appoint or 
remove a 
member of the 
board of 
directors of the 
company or an 
equivalent 
governing body 
of the Tenderer 
(Yes / No) 

Whether a 
person 
directly or 
indirectly 
exercises 
significant 
influence or 
control over 
the Company 
(tenderer)  
(Yes / No) 

 

 

 

1. 

Full Name  Directly---
-------- % 
of shares  

 

 

Indirectly
----------
 % 
of shares 

Directly………
…….% of 
voting rights 

 

Indirectly-----
-----% of 
voting rights 

1. Having the 
right to appoint a 
majority of the 
board of the 
directors or an 
equivalent 
governing body 
of the Tenderer: 
Yes -----No---- 

2. Is this right 
held directly or 
indirectly?: 
 
 
Direct………………
…  
 

1. Exercises 
significant 
influence or 
control over 
the Company 
body of the 
Company 
(tenderer)  
 
Yes -----No---- 
 

2. Is this 
influence or 
control 
exercised 
directly or 
indirectly? 

National 
identity card 
number or 
Passport 
number 

 

Personal 
Identification 
Number 
(where 
applicable) 

 

Nationality  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  



 

 

 Details of all Beneficial 
Owners  
 

%  of 
shares a 
person 
holds in 
the 
compan
y 
Directly 
or 
indirectl
y  
 

% of 
voting 
rights a 
person 
holds in 
the 
company 

Whether a 
person directly 
or indirectly 
holds a right to 
appoint or 
remove a 
member of the 
board of 
directors of the 
company or an 
equivalent 
governing body 
of the Tenderer 
(Yes / No) 

Whether a 
person 
directly or 
indirectly 
exercises 
significant 
influence or 
control over 
the Company 
(tenderer)  
(Yes / No) 

Residential 
address 

  
Indirect……………
…... 

 

 
Direct………….. 

 

 Indirect………… 
Telephone 
number 

 

Email address  

Occupation or 
profession 

 

 

 

 

 

2. Full Name  Directly---
-------- % 
of shares  

 

 

Indirectly
----------
 % 
of shares 

Directly………
…….% of 
voting rights 

 

Indirectly-----
-----% of 
voting rights 

1. Having the 
right to appoint a 
majority of the 
board of the 
directors or an 
equivalent 
governing body 
of the Tenderer: 
Yes -----No---- 

2. Is this right 
held directly or 
indirectly?: 
 
 
Direct………………
…  

1. Exercises 
significant 
influence or 
control over 
the Company 
body of the 
Company 
(tenderer)  

 Yes -----No---- 
 

2. Is this 
influence or 
control 
exercised 
directly or 
indirectly? 

National 
identity card 
number or 
Passport 
number 

 

Personal 
Identification 
Number 
(where 
applicable) 

 

Nationality(ies
) 

 

Date of birth  



 

 

 Details of all Beneficial 
Owners  
 

%  of 
shares a 
person 
holds in 
the 
compan
y 
Directly 
or 
indirectl
y  
 

% of 
voting 
rights a 
person 
holds in 
the 
company 

Whether a 
person directly 
or indirectly 
holds a right to 
appoint or 
remove a 
member of the 
board of 
directors of the 
company or an 
equivalent 
governing body 
of the Tenderer 
(Yes / No) 

Whether a 
person 
directly or 
indirectly 
exercises 
significant 
influence or 
control over 
the Company 
(tenderer)  
(Yes / No) 

[dd/mm/yyyy]  
 
Indirect……………
…... 

 

 
Direct………….. 

 

 Indirect………… 

Postal address  

Residential 
address 

 

Telephone 
number 

 

Email address  

Occupation or 
profession 

 

 

3. 

 

e.
t.
c 

      

   

   

   

 
II)  Am fully aware that beneficial ownership information above shall be reported to the 

Public Procurement Regulatory Authority together with other details in relation to contract 
awards and shall be maintained in the Government Portal, published and made publicly 
available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership 
Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable 
Information  in line with the Data Protection Act shall not be published or made public). 
Note that Personally Identifiable Information (PII) is defined as any information that can 
be used to distinguish one person from another and can be used to deanonymize 
previously anonymous data. This information includes National identity card number or 
Passport number, Personal Identification Number, Date of birth, Residential address, email 



 

 

address and Telephone number. 
 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer 
must consider a natural person who in relation to the company: 
 

(a) holds at least ten percent of the issued shares in the company either directly 
or indirectly;  

 
(b) exercises at least ten percent of the voting rights in the company either 

directly or indirectly;  
 

(c) holds a right, directly or indirectly, to appoint or remove a director of the 
company; or 

 
(d) exercises significant influence or control, directly or indirectly, over the 

company.  
 
IV) What is stated to herein above is true to the best of my knowledge, information and 

belief. 
 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** 

[insert complete name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the 

person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose 

name and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], 

[insert year] 

 
 

 
 



 

 

 
Bidder Official Stamp 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


